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Section B - Supplies or Services and Prices

MIN/MAX

TYPE OF CONTRACT

The basic contract shall be issued on an Indefinite Quantity/Indefinite Delivery basis, in accordance with FAR
16.504. The Government expects to make two awards. Individual orders under the basic contract shall be on a
Firm Fixed Price basis.

CONTRACT MINIMUM AND MAXIMUM LIMITATIONS

The Government is obligated to place a delivery order for a minimum of 150 units per contract .

The Government may place additional delivery orders with the contractor for an estimated maximum of 32,000
units.

The Government does not anticipate that the total units will be evenly divided among awardees; rather, the
Government will competitively award individual orders in accordance with FAR Part 16.

INDIVIDUAL DELIVERY ORDERS OBLIGATING FUNDS WILL BE WRITTEN WITH ORDER
QUANTITIES.
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
AN/PSQ-23 STORM-mLRF (b) (4)

FFP

Contractor shall provide requirements for AN/PSQ-23 Small Tactical Optical Rifle
Mounted micro-Laser Range Finder (STORM-mLRF) in accordance with attached
Statement of Work. Range pricing provided below. Unit price listed is for
estimating only and includes costs of Not Separately Priced (NSP) CDRLs and all
warranty costs.

Production Year (PY) 1-5 Range Pricing (1 Jun 2011-31 May 2016):

1-300
301-700
701-1200
1201-1800
1801 - 2400
FOB: Origin
PURCHASE REQUEST NUMBER: W9123120118001

NET AMT (b) (4)



ITEM NO SUPPLIES/SERVICES QUANTITY UNIT U
0002 (b) (4) Dollars,
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U.s.
CDRLS
FFP
Contractor shall provide Contract Data Requirements List (CDRLS) in accordance
with requirements in Exhibit A. Pricing as provided below. CDRLs listed as
"NSP" are included in unit pricing of CLIN 0001.

Program Year (PY 1) CDRLs (1 June 2011-31 May 2012):

PY 2-5 (1 Jun 2012-31 May 2016):

:

FOB: Destination
PURCHASE REQUEST NUMBER: W9123120118001

NET AMT (b) (4)



ITEM NO
0003

ITEM NO
0004

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
57,000,000 Dollars, (b) (4)
u.S.
SPARES
FFP

Contractor shall provide Spares in accordance with pricing provided in Exhibit B.

$57,000,000 is the estimated cost during the five-year period of performance.
Delivery location will be specified on individual delivery orders.

FOB: Origin

PURCHASE REQUEST NUMBER: W9123120118001

NET AMT
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE
102,000 Dollars, (b) (4)
u.S.
OEM
T&M

Original Equipment Manufacturer Maintenance. Contractor to provide
maintenance for items not covered under warranty in accordance with labor rates
provided in vendor proposal. $102,000 is the estimated cost over the five-year
contract period of performance.

FOB: Origin
PURCHASE REQUEST NUMBER: W9123120118001

TOT ESTIMATED PRICE
CEILING PRICE
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AMOUNT

(b) (4)

(b) (4)

AMOUNT

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0005 1 Lot NSP
CMRA
FFP

Contractor Manpower Reporting. Cost for providing accounting data for services
provided in CLIN 0004 in accordance with Section C.

FOB: Origin

PURCHASE REQUEST NUMBER: W9123120118001

NET AMT
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Section C - Descriptions and Specifications

STATEMENT OF WORK
AN/PEQ-23 Small Tactical Optical Rifle Mounted micro-Laser Range Finder (STORM mLRF)

1.0 INTRODUCTION

1.1 Scope. This Statement of Work (SOW) specifies the tasks and efforts the contractor shall perform
during this production contract of the AN/PEQ-23 Small Tactical Optical Rifle Mounted micro-Laser
Range Finder (STORM mLRF), associated ancillary equipment, and spare and repair parts. This SOW
also establishes the program management, quality assurance, technical manual, provisioning,
configuration management, and safety requirements for the items sought under this procurement. The
contractor shall ensure that the STORM mLRF complies with the requirements of the performance
specification, the Critical Performance Parameters (Appendix B) and the requirements listed under
Section 3, Requirements. The contractor shall also ensure that they have a validated quality system prior
to delivery of the first STORM system in accordance with the agreed to Quality Validation Plan (QVP).
The contract strategy is to procure up to 31,800 STORM mLRF systems via a Firm Fixed Price (FFP),
Indefinite Delivery/Indefinite Quantity (IDIQ) contract with a 60-month period of performance. Each
year’s requirements will be addressed under this contract via Delivery Orders.

1.2 Terminology.

1.2.1 Government. The use of the term “Government” within this document refers to the personnel
within Product Manager Soldier Maneuver Sensors (PM SMS), the Procurement Contracting Officer
(PCO), and their designated representatives assigned to the STORM mLRF Program.

2.0 APPLICABLE DOCUMENTS

e Government Performance Specification, NVESD-PFSP-101, 4 May 2010.

e IS0 9001, Quality Management System — requirements

ISO 10012, Measurement management systems — Requirements for measurement processes and
equipment

ANSI/ASQ Z1.4-2003, Sampling Procedures and Tables for Inspection by Attributes

ANSI Y14.5M-1994, Dimensioning and Tolerancing

MIL-F-14072, Finishes for Ground Signal Equipment

Army Regulation AR 700-127, Integrated Logistics Support

3.0 REQUIREMENTS

3.1. Program Management.

3.1.1 Program Management Objective. The objective of program management under this contract is to
provide both the contractor and the Government with a common set of information/tools required to
effectively manage the work performed under this contract, minimize system performance risk, and
ensure adherence to the established program schedule and cost.
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3.1.2 Integrated Product Team (IPT).

3.1.2.1 Overview. The Government and Contractor shall incorporate an IPT discipline into the STORM
production effort. The objectives of the IPT are to foster an open information sharing environment and to
implement a disciplined approach to the production, testing, fielding, and logistics support of the STORM
mLRF. The IPT shall also ensure that the STORM mLRF complies with the performance specification
and meets the Government’s required delivery schedule. Additionally, the IPT shall continuously strive
to improve upon the various Government and Contractor processes in an effort to significantly reduce
total system life cycle costs. Responsibilities of the IPT will remain effective throughout the life of this
contract and include but are not limited to the following:

Hold reviews.

Use risk management techniques to document, track, and manage program risk.

Review all program documentation and provide concurrence.

Review and provide concurrence to the Contractor’s Production Verification Tests,
Conformance Inspections, and Acceptance Testing Procedures.

Review all Failed Item Analysis Reports (FIARS), Engineering Change Proposals (ECP),
Requests for Deviations, Requests for Waivers, and provide recommendations to the approval
authority.

f.  Review and update the Integrated Program Master Schedule (IPMS).

oooTe

@

3.1.2.2 IPT Membership. The IPT shall consist of Government personnel, support Contractors, and
Prime Contractor personnel associated with the STORM mLRF program and related efforts. The IPT
shall be co-chaired by the Government Project Leader, or his designee, and the Contractor’s Program
Manager. The IPT membership shall be defined at the Post Award Conference.

3.1.3 Integrated Program Master Schedule (IPMS). The objective of the IPMS is to provide a program
management tool sufficient in detail and information to allow the IPT to track program-related milestones
and progress. All events, tasks, and activities in the IPMS should be logically linked showing predecessor
and successor relationships and the critical path. The defined events, tasks, and activities should be
sufficient in details to account for the entire program under contract and, at a minimum, integrate all
required data items, testing, hardware deliveries, major contract program events and reviews, and program
events requiring Government participation. The IPMS shall be in contractor format and shall be
submitted to the COR at the Post Award Conference. Thereafter, the IPMS shall be provided to the COR
as changes to the schedule are required. The first submission of the IPMS requires approval by the COR.
Any changes thereafter will not require COR approval unless the change(s) impacts program-related
events, e.g. equipment delivery schedules, data item submittals, major test events, and critical path
milestones. Reference CDRL A00L.

3.1.4 Reviews/Meetings. The Contractor and COR shall jointly prepare action items and meeting
minutes after each review/meeting. Table 1 below identifies review/meeting requirements.

Review/Meeting Clarification Frequency
IPT Review SOW3.14.1 Monthly
Team Teleconference SOW3.14.2 Weekly
Informal Review SOwW3.14.3 As Required

\é\g:gnty Review/Failure Review SOW 3.1.4.4 Monthly

SIPT Review SOW3.3.13 Post Award/Quarterly
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Table 1. Review/Meeting Matrix

3.1.4.1 IPT Reviews. The contractor shall participate in IPT Reviews at approximately 30 day intervals
throughout the life of the contract, or as agreed to by the Government Project Leader and the Contractor’s
Program Manager. The first IPT Review shall be conducted NLT 45 days after the date of contract
award. IPT Reviews may be conducted as teleconferences or video-teleconferences (VTC). The
contractor shall host face-to-face meetings at the contractor’s facility as required by the COR. IPT
Reviews shall provide a working level forum to identify, discuss, and resolve issues that could affect the
system design, performance, production, testing, logistics support, deliveries, life cycle cost, and program
schedule. The IPMS and risk assessment shall also be reviewed at the IPT Review.

3.1.4.2 Teleconference. The contractor shall participate in a weekly teleconference to discuss the status
of the program and to review the action items list. Meeting times and dates shall be coordinated with the
COR and contractor Project Leaders.

3.1.4.3 Informal Reviews. The contractor shall be available for informal reviews and COR visits in
addition to the IPT Reviews. Whenever possible the COR will attempt to minimize travel costs for both
parties by utilizing teleconferences or VTC to conduct informal reviews. In general, the contractor will be
given 24 hours advance notice whenever possible prior to COR visits to the contractor’s facility for an
informal review.

3.1.4.4 Warranty Review Board/ Failure Review Board. The contractor shall host a monthly or as required
Warranty Review Board (WRB)/Failure Review Board (FRB) meeting to present warranty and failure data for
each system type. The Government Logistics Manager will chair the WRB and the Government Project
Engineer will chair the FRB. The combined WRB/ FRB will commence 120 days after the first delivery and
convene every 30 days thereafter. The function of the WRB/FRB is to review warranty reports, review data
pertaining to customer return goods (CRG), discuss factory and field failures, identify failure trends, and
determine warranty compliance by the contractor. The contractor shall provide a monthly report of every
factory and field system failure as specified in CDRL AQQ2.

3.1.4.5 Warranty Performance Reports (WPR). The contractor shall maintain a COR approved database
to identify individual warranted item returns for each system type covered under the warranty provisions
of the contract and provide monthly reports to the COR per CDRL A003.

3.1.5 Correspondence Transmission. Unless specified by the COR, the contractor shall submit written
program correspondence or documentation via email and hard copy.

3.2 Quality Assurance.

3.2.1 Quality Assurance Objective. The objective of the Quality Assurance and Test Program is to
ensure the contractor’s products and processes are sufficient to enable timely and cost effective deliveries,
which meet the system performance requirements, and to identify any early issues that might negatively
impact the timeliness or performance of the delivered product. The COR reserves the right to audit
products and processes, as well as the quality system, of the contractor and/or contractor sub-
contractors/suppliers at any stage of contract performance.

3.2.2 Quality System. The Contractor shall establish, maintain, and operate a quality system, acceptable
to the COR, in accordance with ISO 9001, or equivalent. Quality and reliability shall be addressed at each
IPT review, to include statistical process control (SPC) and other metrics being used to control processes
at both the contractor and major suppliers. The Contractor shall maintain a calibration system in
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accordance with 1SO 10012, or equivalent, to ensure that test/inspection, measurement, and diagnostic
equipment, to include all accessories and ancillary equipment, is properly calibrated and identified by
appropriate labeling.

3.2.3 Use of Contractor's Inspection Equipment. On a non-interference basis, the Contractor's gages,
measuring, and testing devices shall be made available for use by the COR when required to determine
conformance with contract requirements. If requested by the COR, the Contractor's personnel shall be
made available for operation of such devices and for verification of their accuracy and condition.

3.2.4 Quality Validation Plan (QVP). The QVP shall be submitted at time of proposal and shall be
incorporated into the contract after approval. It shall provide the approach for assuring all deliveries meet
specification requirements. The QVP shall be changed or updated only as agreed to by the IPT. The QVP
shall include for each specification requirement, as a minimum, the method of validation (test,
demonstration, inspection, analysis), test conditions and applicable test standard, sampling plan, sample
size, acceptable quality level, lot quantity and determination, test schedules, test sequences, and frequency
of conformance inspections (ClI) testing conducted; production verification testing (PVT), periodic Cl,
and 100% unit acceptance tests (AT) shall be addressed. The QVP matrix in Appendix A shall be used as
a baseline for lot sampling. Proposed deviations from the matrix require rationale and concurrence of the
IPT.

3.2.5 Production Verification Test (PVT), Conformance Inspection (CI), and Acceptance Testing (AT).
The Contractor shall conduct PVT, CI, and AT per the Quality Validation Plan for the STORM mLRF.
The Contractor shall provide production samples as required to be used during PVT and CI. The
production samples may be refurbished/reconditioned, as necessary to meet specification requirements,
and be submitted to the COR as production deliveries after successful completion of PVT and CI tests.
The first 50 production systems will be qualified by the Government prior to the additional 250 systems
being awarded. If the awardee system has been previously qualified, this requirement will be waived. An
additional PVT shall be required if substantial changes are made subsequent to the PVT in the system
configuration or build process, a change in a critical component supplier, or a break in production of more
than 12 months; the IPT shall tailor the testing required to the extent necessary to verify compliance to
specification requirements for all characteristics of the product affected by the changes. In the event of a
failure during PVT or CI sampling inspection, all potentially affected production items shall be withheld
from acceptance, and a Failed Item Analysis Report (FIAR) shall be prepared and submitted in
accordance with paragraph 3.2.6 below. The Government reserves the right to perform, witness, or
independently verify any of the tests or inspections identified herein.

3.2.5.1 Reliability Demonstration. The PVT and CI shall include a reliability demonstration, in which
the contractor shall verify with 80 percent confidence that the STORM mLRF meets the reliability
specified in the Government Performance Specification.

3.2.5.2 Test Procedures. Separate from the QVP, the Contractor shall prepare and submit to the IPT the
PVT, CI, and AT test procedures for concurrence in compliance with the QVP. Any modifications to the
agreed to procedures shall be concurred with in writing by the IPT chairpersons prior to being
implemented, via email. Concurrence on the PVT, CI, and AT procedures shall occur prior to
commencement of the testing.

3.2.5.3 PVT Reports. Upon completion of each PVT, the contractor shall notify the COR in writing
within 48 hours with the results of the PVT. The Contractor shall also prepare and submit a PVT Report
per the CDRL, within 14 days of completion of the PVT, which shall reflect the results; to include raw
data, compiled and calculated data, and conclusions of the testing. The reports shall address all testing
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performed and all failures encountered. Approval of the PVT Report shall constitute successful
completion of the CI requirements for the first production lot. Reference CDRL B0O01.

3.2.5.4 Government Testing. The Government may conduct additional testing e.g. Developmental Test
(DT), Operational Test (OT), or Limited Users’ Test (LUT), to both confirm PVT results and demonstrate
the system can perform in an operational environment when operated by soldiers under potential
battlefield conditions. Successful completion of PVT is contingent upon successful completion of any
Government testing conducted. Failures during Government testing will be addressed per paragraph 3.2.6
below. The contractor shall incorporate corrective actions for Government test failures, and retest as
agreed to by the IPT.

3.2.6 Failed Item Analysis Reports (FIARS). For each failure that occurs during PVT, periodic Cl, and
reliability testing, the Contractor shall notify the COR in writing within 48 hours, and shall prepare and
submit a FIAR within 15 days to the IPT for review and concurrence. The FIAR shall include a summary
of the analysis and identify root causes corrective action for all material affected; remainder of content
shall be as agreed on by the IPT. The FIAR shall not be considered closed until the IPT has concurred on
the report. Testing and/or shipment cannot be continued unless the FIAR has been resolved or a waiver is
granted by the IPT. Failures occurring during Government conducted testing, where the test item has been
returned to the Contractor or a TIR has been provided, are also subject to this requirement. Reference
CDRL B002.

3.2.7 Environmental Stress Screening (ESS). All products shall be subjected to an environmental stress
screening with an appropriate failure free verification period. The Contractor shall submit an ESS profile
at proposal, which is designed to effectively reduce/eliminate workmanship and infant mortality type
defects of the system. Causes of ESS failures shall be tracked, investigated, and closed per Contractor
internal procedures for the purpose of continuously improving the screen and the manufacturing
processes. ESS performance data shall be made available to the Government for on-site review upon
request, and shall be briefed at IPT reviews. Once established, modification of the ESS profile requires
IPT concurrence.

3.3 Logistics Management.

3.3.1 Supportability IPT (SIPT).

3.3.1.1 SIPT Overview. The COR and the contractor will incorporate an IPT discipline into logistics
management of this contract. The goal of the SIPT is to employ a disciplined approach to ensure the
STORM mLRF meets the performance specification and delivery schedule. The SIPT approach will
integrate functions, i.e. Maintenance Engineering, Program Management, Quality Assurance, ILS, Safety,
and Training into a unified supportability and sustainment process working group.

3.3.1.2 SIPT Membership. The SIPT shall consist of Government and contractor personnel associated
with the STORM program. Members shall include knowledgeable and experienced personnel from the
various functional areas, i.e. Maintenance Engineering, Training, Technical Writing, Supply, etc. The
contractor shall provide the COR with a single SIPT POC for the STORM mLRF program.

3.3.1.3 SIPT Reviews. SIPT Reviews provide a working level forum to identify, discuss, and resolve
logistics issues and/or concerns. SIPT Reviews shall be conducted at Post Award Conference and
quarterly or as required thereafter. SIPT Reviews shall be chaired jointly by the COR and Contractor
Logisticians and shall be held at the contractor’s facility unless otherwise agreed to by the co-chairs. The
COR and contractor shall mutually provide a list of topics for discussion not less than five working days
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prior to the SIPT Review. Action items from the reviews shall be assigned to the appropriate
organizational element (COR and/or contractor) and shall be reflected in the SIPT Review minutes. The
SIPT Review minutes shall be prepared by the contractor and distributed to the SIPT members NLT 7
days after completion of the SIPT Review.

3.4 Integrated Logistics Support (ILS) & Manpower and Personnel Integration (MANPRINT)
Requirements.

3.4.1 ILS and MANPRINT Requirements. This section outlines the Government's ILS/MANPRINT
requirements for the STORM mLRF Program. These requirements include, but are not limited to,
technical manuals, provisioning data, spares and repair parts delivery, Field and Sustainment level
maintenance, and sustainment support. The contractor shall fabricate, test, and deliver STORM mLRF in
accordance with (IAW) the delivery schedule approved by the COR. The COR anticipates including the
following with each STORM mLRF delivered: one (1) hard shipping and storage case, one (1) protective
lens cover, one (1) soft textile bag, one (1) Operator/Unit Maintenance manual (including Repair Parts
and Special Tools List), Quick Reference Guide, batteries, one (1) diffuser, one (1) remote cable
assembly, one (1) USB connector cover, and the laser assembly. The contractor shall have an ILS
program that ensures the supportability of the STORM mLRF.

3.4.2 Maintenance Concept. The maintenance concept for STORM mLRF is in accordance with the
Army’s two levels which are 1) Field (Unit/Organizational/Direct Support (DS)), and 2) Sustainment
(General Support (GS) and/or Original Equipment Manufacturer (OEM)). The COR intends to field these
items in Brigade sets, including spares (10%) and spare remote assemblies (15%). When a STORM
mMLRF is non- mission capable (NMC) beyond the repair level of the operator/unit, a spare system will be
issued from the Forward Support Battalion (FSB) to the operator/unit. The NMC system will be returned
in accordance with established procedures. The NMC system will be returned using the standard Army
supply system to the OEM for testing and repair. The FSB will make an initial assessment warranty
assessment and insure the assessment is included with the delivery. Upon arrival at the OEM facility, the
OEM has 72 hours to repair or replace the system for warranty repairs. For non-warranty repairs, the
OEM will contact the COR for disposition instructions. Consideration shall be given to the disposition of
NMC systems once at the OEM repair facility as follows: Offeror shall provide a Quality Assurance
Surveillance Plan for OEM if services are required.

Contractor Action
Under Warranty Not Under Warranty
Repairable System Repair system and return within | Develop Cost Estimate and Contact
72 hours. COR.
Non-Repairable System Provide replacement within 72 Obtain disposition instructions from
hours. the COR IAW established procedures.

3.4.3 Technical Manual (TM) and Quick Reference Guide (QRG). Per the contract, a TM shall be
delivered with each STORM mLRF procured. The contractor shall develop, in contractor’s format and
with COR oversight, a Technical Manual (TM) and Quick Reference Guide (QRG) for STORM. The TM
shall include Operators and Unit Maintenance section along with a Repair Parts and Special Tools List
(RPSTL). The initial TM and QRG shall be approved by the COR and shall be the established baselines.
If changes are made to the physical or functional baseline configuration of the STORM, the contractor
shall make corresponding changes to the baseline TM and the QRG, as required. The contractor shall
deliver one paper copy of the TM and QRG with each STORM delivered per the contract. Additionally,
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the contractor will provide copies of the TM and QRG via electronic media to the COR. Reference CDRL
C001, C002.

3.4.3.1. Verification and Validation of TM and QRG. The COR requires copies of the TM for review no
later than 14 days prior to the TM Verification/Validation start date defined in the IPMS. The contractor
shall schedule and conduct, as required, a TM and QRG Verification and Validation Meeting at the
contractor’s facility. The contractor shall provide the required support to accomplish TM and QRG
verification. The support shall include, but is not limited to, the TM and QRG, technical personnel
support, peculiar and special tools, consumable parts, and test equipment. During the verification effort,
the contractor shall provide technical personnel to verify Operator and Maintenance Procedures listed in
the respective TM and QRG for each system type. During validation, Government personnel and their
representatives will validate the Operator and Maintenance Procedures listed in the respective TM and
QRG for each system type. If mutually agreed upon by both the contractor and the COR a combined TM
and QRG Verification and Validation shall be conducted. Include in CDRL C001 and C002.

3.4.4 Spare and Repair Parts. The contractor shall recommend a separately priced spare parts kit
necessary to support a 200-man infantry unit. The kit will include those consumables/spares that can be
replaced by the operator/unit (Field Level). The contractor shall recommend and separately price out any
sustainment level (GS/OEM) spares required to support STORM mLRF systems delivered to the COR.
All spare and repair parts delivered under this SOW shall meet the performance specification
requirements. The contractor will be responsible to fabricate or procure sufficient spare and repair parts
to support the fielded density, system reliability, and meet a 72-hour repair turn-around-time. The
contractor shall be responsible for acquisition of all necessary repair parts required to accomplish the
work specified in this SOW during the performance period.

3.4.4.1 System Support Package (SSP). A SSP shall be provided by the contractor to support
Government test events (DT/OT/LUT) as required. The SSP shall be comprised of the following: TM,
QRG, training package, and operator/unit-level spare/repair parts that will be required to support the
STORM during test. The SSP shall be separately priced and shall be validated by the COR during test.
The SSP shall be prepared in accordance with AR 700-127 and delivered to the Government specified test
site a minimum of 30 days prior to start of the test event. Based upon usage data obtained during test, the
quantities of spares in the SSP may be adjusted by the COR.

3.4.4.2 Pre-Screening and Repairs. Prior to repair on any STORM, the contractor shall perform a pre-
screen of the system to determine whether the system is reparable or non-reparable. If reparable and under
warranty the contractor shall conduct the necessary repairs and return the STORM for restock. If not
reparable the contractor shall request disposition instructions from the COR 1AW established procedures.
The contractor shall be required to replace all damaged markings, identifications, and decals as required.
Repairs shall be IAW established contractor’s procedures and all repaired systems shall meet the
requirements of the existing system performance specification and QVP.

3.4.5 MANPRINT and Human Factors Engineering (HFE). The contractor shall incorporate
MANPRINT into the development and production of the STORM. This effort shall be directed towards
all hardware and software (if applicable) changes incorporated into the production configuration and how
these changes affect the other MANPRINT elements e.g. Safety, Training, Soldier Survivability,
Personnel, etc. The contractor shall also incorporate a HFE program to ensure that the STORM conforms
to the stated requirements of the performance specification. HFE principles shall be applied to any and all
hardware and software (if applicable) changes incorporated into the production configuration.
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3.4.6 Logistics/Maintainability/ MANPRINT Demonstrations (LMMD). The purpose of the LMMD is to
demonstrate that the STORM meets all logistics/maintainability and MANPRINT requirements. The
contractor shall be required to support the STORM LMMD. As required, the contractor shall work with
the SIPT to develop the LMMD planning document for each system type.

3.4.7 Provisioning Technical Documentation (PTD). The contractor shall coordinate with the SIPT to
develop and provide a Provisioning Parts List (PPL) and the necessary technical information for the COR
to submit into the Army’s current supply system. The PPL submitted to the COR will be as specified
within the Government’s Maintenance Allocation Chart (MAC) for each system type. The technical
information provided shall be adequate to allow the COR to submit for NSN assignment as well as to
incorporate these parts within the appropriate TM for each system type. Reference CDRL C003.

3.4.8 Training. The purpose of the STORM training is to provide the operators and maintainers the
necessary skills to adequately operate and support the sighting modules in the field and garrison
environments. The contractor shall develop and provide the necessary training materials in order for the
COR to adequately train the operators and maintainer personnel. Training materials shall be developed in
a government-provided format and shall include, but not be limited to, all tasks contained within the
Operators and Unit Maintenance Manual. The instruction shall be a combination of classroom and
Practical Exercise (PE) (hands-on) training. The PE training shall be conducted using the equipment to
teach operation, safety, inspection, troubleshooting, and repair. This training is required to provide the
students with the knowledge, technical qualification, and reference materials necessary to perform all
operations, operator, and Unit level maintenance tasks required to successfully accomplish their assigned
mission. The contractor shall conduct a minimum of one Instructor and Key Personnel Training (IKPT)
course and a maximum of up to five IKPT courses. The IKPT courses is for Government personnel, and
their designated representatives, and shall be conducted at a mutually agreed to CONUS site. The IKPT
course dates as well as training material review dates shall be finalized and agreed upon by both the COR
and the contractor during the IPT/SIPT Review. Reference CDRL C004.

3.4.8.1 The instruction shall, at least, consist of 25% classroom and 75% practical exercise (hands-on).
Classes should be comprised of no more than 40 hours of operations and operator and Unit level
maintenance, with the final length of class to be determined by the COR. At the completion of each
course, the student shall be given an examination. Testing shall be graded on a PASS/FAIL rating.

3.4.8.2 The contractor shall develop a Training Package of technical orientation/informational training
course material in Program of Instruction (POI) for Operation/Operator/and Unit level maintenance for
the IKPT. The contractor shall develop technical training course material for an Operation/Operator/Unit
level maintenance course. Each task identified shall be determined by the critical task list developed by
the COR and the contractor.

3.4.8.3 The review of the Training Package shall be a part of each SIPT with the final review for training
material verification/validation to be conducted prior to the first IKPT. Corrections, changes, and /or
requirements identified during these reviews shall be incorporated prior to the start of the first IKPT.

3.4.9 Warranty. The contractor shall provide, at a minimum, a one-year performance warranty for
sustainment maintenance, which begins after the STORM has been accepted by the Government.
Acceptance by the Government is indicated when a DD Form 250 has been signed by the COR or a
designated representative. Repair or replacement of failed STORM systems which are covered by a
warranty is done at the discretion of the Contractor. The warranty time is considered stopped when the
contractor receives the warranted system, and continues when the unit is sent back out to the unit.

3.5 Configuration Management.
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3.5.1 Configuration Management Objective. The objectives of the Configuration Management
requirements are to assure the Government that the contractor utilizes a structured approach to controlling
the configuration integrity of the production systems and ensures the physical and functional baselines of
each system type is documented and maintained throughout the period of performance of the contract.
The contractor will develop a plan, in contractor format, and make it available to the COR upon request.

3.5.2 System Baselines. The STORM mLRF Performance Specification shall represent the Functional
Baseline which will be maintained by the COR. The Product Baseline shall be released at the successful
completion of the PVT. The Product Baseline will be maintained by the contractor. The contractor shall
provide, at the first IPT review after a system’s successful PVT, a complete drawing list for the system
which reflects the product baseline and includes the drawing revision number and drawing date. The
Product Baseline is defined by the product performance specifications, engineering drawings for the
system (developmental design drawings and associated lists or better), engineering drawings of spare
parts (product drawings and associated lists), schematics (developmental design drawings and associated
lists or better), parts lists, and process specifications down to the spare parts level, which shall all be in
contractor formats. Product Specifications and all engineering drawings, schematics, and parts lists shall
be submitted in hardcopy paper format and via electronic media, e.g. email, CD, and DVD. Reference
CDRL DO01.

3.5.3 Configuration Control. Any changes to the Product Baseline shall result in a common
configuration for Government operational use and maintenance activities that provides interchangeability
and interoperability to the replaceable part level. All released baselines shall be documented in the
contractor’s configuration status accounting database, which will be provided to the COR per the CDRL.
Changes to the released Functional and/or Product Baselines shall be made via Engineering Change
Proposal (ECP) per paragraph 3.5.13 below. At any time during the period of performance of the
contract, the contractor shall provide within seven (7) days upon COR request, an allocated baseline of all
hardware and software (if applicable) released as of the date of request. The allocated baseline at a
minimum shall include, for each serial numbered system, the relevant functional and product baselines
and any discriminating information for each item (serial numbers, item revision, and/or lot number, date
of manufacture). Reference CDRL D002.

3.5.4 Test Requirements. The Quality Assurance Provisions shall include a description of the specific
test requirements to assure performance of the item at the next higher assembly level and/or system level.
Input and output signals or stresses and tolerances shall be specified. The drawings shall include a
complete description of any unique or unusual test procedures/methods and all data required to duplicate
electrical test set-ups, jigs, fixtures or tests stations.

3.5.5 Engineering Drawings. The contractor shall prepare and submit drawings down to the spare part
level. The contractor shall prepare and submit product drawings and associated lists as Interface Control
Drawings (ICD) at the spare part/assembly level that assure form, fit, and function interchangeability.
Include in CDRL DO0O01. The intent is to support spare parts procurement in line with the accepted
maintenance concept. Dimensioning and tolerancing shall be in accordance with the ANSI Y14.5M-1994
or equivalent. Product drawings are not required below the spare parts level. The interface control
drawings shall include:

e Configuration and interface dimensional data applicable to the envelope, mounting and
interconnection of the related items.
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o Complete interface engineering requirements (mechanical, electrical, electronic, optical, human,
etc.) which affect the physical or functional characteristics of the co-functioning items.

e Any items referred to in paragraphs 3.5.6 through 3.5.12.

e Any other characteristics which cannot be changed without affecting system interfaces down to
the spare parts level.

3.5.6 Assembly Drawings. Assembly drawings shall be prepared for each instance in which two or more
parts are connected by means which permit disassembly without destruction of any parts. Assembly
Drawings will be referenced by corresponding Parts List and Connection or Wiring Diagrams, as
described below. Include in CDRL DO001. The following data shall be provided:

o Sufficient views to demonstrate the relationship of each part comprising the assembly.
e Part or other identifying number for each part.
e Quantity of each part required for one assembly.

o All required assembly operations, including clearance data, required adjustments, hand or
machine fitting, etc. Assembly interchangeability control dimensions and tolerances shall also be
included.

o Cross references to Parts List, Next Assembly, Wiring Schematic Diagrams and Test Procedures.

3.5.7 Parts List. Parts lists identify all subordinate assemblies and parts that apply to the corresponding
assembly drawing. Such assemblies and parts will be referenced by name and quantity required to
assembly a single assembly, unit, module, etc. All replaceable parts needed for operation of the assembly
under consideration, such as tubes, fuses, pilot lamps, etc., will be included. Items listed on a subordinate
assembly parts list shall not be repeated or referenced on the Parts List for the next-higher assembly.
Include in CDRL DO0O01.

3.5.7.1 A separate or integral Parts List shall be prepared for each assembly that requires a call-out of
parts. The contractor will determine if separate or integral Parts Lists are used. However, the entire
drawing package will use a consistent Parts List format, i.e., all separate or all integral.

3.5.7.2 When Parts Lists are integral with the assembly drawings, the list shall contain the following
columns:

Find Number.

Quantity Required.

Cage Code Identification.

Part or Identifying Number.
Nomenclature or Item Description.
Specification.

- Notes.

3.5.7.3 Drawings of approved alternate designs or alternate parts shall not be listed in Parts Lists. These
alternate drawings shall be referenced as an alternate on the approved design drawing.
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3.5.8 Schematic Drawings. An electrical or electronic (Developmental design drawings and associated
lists or better) schematic drawing shall be prepared for each unit, module, and assembly. Schematics shall
show electrical connections to each part and assembly, without regard to their physical location. Include
schematics as part of CDRL DOQOL.

3.5.9 Dimensions, Tolerances, and Electrical Characteristics. Actual dimensions and tolerances required
for manufacture shall be provided. All dimensions that determine interchangeability of parts, modules,
assemblies, and units shall use positional and other tolerancing in accordance with ANSI Y14.5.
Electrical characteristics and performance parameters of parts, modules, assemblies, and units shall be
expressed as numerical values with tolerances specifying upper and lower (or maximum and minimum)
limits.

3.5.10 Materials. The materials used to manufacture all parts and all required treatments shall be
described completely on the applicable drawing(s), or referenced by a specification or standard for the
material. When specification or standards do not exist, the description shall include common trade name,
chemical composition and name and address of the manufacturer or licensor. Alternate materials
approved design may be specified on the drawings in addition to the original material.

3.5.11 Finishes. Protective coatings, paintings, and other finishes, include prior treatment, shall be
referenced by the finish designations described in MIL-F-14072. When protective finishes are used that
are not included in MIL-F-14072, the finish shall be completely defined on the drawing, or referenced by
other specifications or standards.

3.5.12 Physical Configuration Audit (PCA). The contractor shall be prepared to support a physical
configuration audit (PCA) conducted by the COR upon notification. This audit would be conducted on
all hardware and software developed for this contract and any hardware or software that is to be modified
as a result of this contract. In the event that the PVT finds evidence that the drawings do not adequately
represent the equipment design and details of construction, acceptance of the equipment on order may be
stopped until corrective action, acceptable to the PVT, has been accomplished.

3.5.13 Engineering and Configuration Control Documentation. For all requested configuration changes,
the contractor shall prepare and submit Class 1 Engineering Change Proposals (ECP), Requests for
Deviation (RFD), and Requests for Waiver (RFW) to the IPT for concurrence. The contractor shall
prepare a separate ECP for each engineering change that has its own distinct objective and is against a
Government approved baseline. The contractor shall prepare and submit ECPs to the COR that shall
include appropriate Notices of Revision and Specification Change Notices, as necessary. Electronic
submittals shall be in Microsoft Office 2007 compatible digital files and shall include merged text and
graphics. Reference CDRL D003, D004.

3.5.14 Unigue Item ldentification. Items provided under this contract shall comply with the
requirements established under DFARS Clause 252.211-7003 (Item Identification and Valuation) and
Military Standard 130 (Identification Marking of U.S. Military Property). Items may be marked with any
method allowed and shall comply with the quality standards established under Military Standard 130.

The mark shall be constructed in such a manner that it will last the life time of the item. The mark shall at
a minimum contain, in both human readable format and a data matrix symbol, the manufacturer’s CAGE,
part number of the item, and a unique serial number (Ull Construct #2). Cell size for the data matrix
symbol shall be 10 mil or larger, with a preferred cell size of 15 mil.
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3.5.15 Passive Radio Frequency Identification. Items provided under this contract shall comply with
DFARS Clause 252.211-7006 (Radio Frequency ldentification) and Military Standard 129 (Military
Marking for Shipment and Storage). The preferred method for complying with this requirement is to
integrate the passive RFID tag into the shipping label. Supplemental information concerning this
requirement will be found at http://www.dodrfid.org.

3.6 Software Management

3.6.1 General Requirements for Software Development and Support. The Contractor shall
modify/develop software, conduct software testing, and update software documentation to ensure the
STORM mLRF system with any new or modified software complies with all requirements of the STORM
mMLRF Performance Specifications. The Contractor shall provide change engineering and
implementation support as required.

3.6.2 Software Development Methods. The Contractor shall use systematic, documented methods that
are in accordance with industry or Department of defense (DOD) best practices for all new software
development and modification activities as described in the Contractor’s software development
procedures. These procedures will be made available for IPT review.

3.6.3 Software Safety Assurance. The Contractor shall develop a Software Configuration Management
Plan (SCMP) that is in accordance with industry or DOD best practices and update it , as required due to
software changes. The Contractor shall identify as safety-critical those Critical Software Configuration
Items (CSCI) or portions thereof whose failure could lead to a hazardous system state (one that could
result in unintended death, injury, loss of property, or environmental harm).

3.6.4 Software Development Library. The Contractor shall maintain and control a STORM mLRF
software development library (SDL) to facilitate the orderly update and support of STORM mLRF
software.

3.6.5 Software Quality Assurance. The Contractor shall maintain a software quality assurance (SQA)
program for STORM mLRF software.

3.6.6 Software Testing

3.6.6.1 Software Test Environment. The Contractor shall maintain a software test environment to
perform module level testing, unit level and integration testing, and formal qualification testing.

3.6.6.2 Software Module Testing. The Contractor shall perform software implementation and module
testing on new or modified software. A software test report shall record test results and analysis and
shall be made available for IPT review.

3.6.6.3 Software Integration Testing. The Contractor shall perform unit and integration testing on new or
modified software. The Contractor shall make all necessary revisions to the software, perform all
necessary retesting (regression), and update the software development files and other software products as
needed, based on the results of integration testing. The Contractor shall analyze the results of integration
testing and shall record the test and analysis results in appropriate software development files or test
report.

3.6.6.4 Critical Software Configuration Items (CSCI) Qualification Testing. The Contractor shall
perform CSCI Qualification Testing of each CSCI which has been modified. The Contractor shall update,
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and record the test preparations, test cases, and test procedures to be used for CSCI Qualification Testing
and the traceability between the test cases and the CSCI requirements, as required.

3.6.6.5 Analyzing and Recording CSCI Qualification Test Results. The Contractor shall analyze and
record the results of CSCI Qualification Testing. The results shall include all applicable items in the
Software Test Report.

3.6.7 Hardware Configuration Item (HWCI) Integration and Testing. The Contractor shall conduct
CSCI/HWCI integration and testing as required. The Contractor shall record software-related information
in appropriate software development files.

3.6.8  Software Configuration Management (SCM). The Contractor shall maintain a configuration
management program for STORM mLRF software in accordance with the SCMP.

3.6.9 Documentation. The Contractor shall maintain/update STORM mLRF software documentation
as required. The software documentation shall be maintained at the Contractor’s facility and made
available for COR review upon request.

3.7 Safety.

3.7.1 System Safety Assessment Report (SAR). The Contractor shall conduct a System Safety
Assessment (SSA) to ensure the STORM mLRF is free from materials, conditions, workmanship which
can cause death, injury, or illness to operators and maintainers. The SAR shall include the following:

System Description

List of Hazards associated with the STORM mLRF
Assigned risk assessment codes to each hazard
Safety risk being assumed prior to test

PO E

The SAR shall also include a laser safety analysis for the system, documenting that the laser design
complies with the laser safety requirements of Title 21, Code of Federal Regulations, Part 1040. The
SAR shall identify all safety features of the STORM mLRF, and specific controls or precautions to be
followed. The SAR shall be submitted within 45 days of contract award. The contractor shall update the
SAR should the PVT determine it is necessary. CDRL E001

3.7.2 Toxic Substances. The SAR shall identify toxic and environmentally unacceptable materials used
in the design and production of the systems and components, any possible alternative materials, and
recommended actions to eliminate or reduce the use of hazardous materials. The SAR shall address any
exposure concerns to personnel during operational or maintenance procedures to include fabrication,
transportation, setup and tear down, or resulting from damage to the equipment. The contractor shall
identify any material used in the system design that requires disposal as a hazardous waste. Radioactive
material shall NOT be utilized in the system design and production without prior approval by the COR.
The SAR shall specifically describe control measures taken to ensure that the hardware is free of any
radioactive materials, including optical glass and lens coatings.

3.7.3. Safety Inspection/Analysis. The contractor shall schedule sufficient time in the program schedule
to permit an independent safety inspection and analysis of the system by the COR prior to soldier
involved technical or user testing and associated training, or contract completion. The inspections will be
used to verify the information contained in the SAR. The contractor must allow sufficient time to correct
any unresolved high or medium risk hazards prior to testing or delivery of the system to the COR.
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CLAUSES INCORPORATED BY FULL TEXT

ACCOUNTING FOR CONTRACT SERVICES REQUIREMENT (Jun 2010)
RDECOM CC 001-10

The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and
maintains a secure Army data collection site where the contractor shall report ALL contractor manpower
(including subcontractor manpower) required for performance of this contract. Detailed instructions can
be found on the Contractor Manpower Reporting Application (CMRA) website in the CMRA “Contractor
User Guide” or “Subcontractor User Guide”. The contractor must create an account upon entering the site
and is required to completely fill in the required information at the CMRA website:
https://cmra.army.mil.

The required information includes:

)
(2)
)
(4)
()

(6)

Unit Identification Code (UIC) of the Army Requiring Activity that would be performing
the mission if not for the contractor: W91231.

Command of the Requiring Activity that would be performing the mission if not for the
contractor: W91231.

Contracting Officer (KO) and contact information: Vicky Watkins, 410-278-1239,
victoria.m.watkins.civ@mail.mil.

Contracting Officer’s Representative (COR) and contact information: () ()
Fe!era| Service CoEe !FSC! re!|ect|ng services provided by contractor (and separate FSC
for each subcontractor if different). JO60. If there are multiple FSCs for an Order
number, enter a separate data record for each FSC.

Location where contractor and subcontractor(s) perform the service, including the city,
state, zip code, and country. When service is performed at an overseas location, state only
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the city and country. If there are multiple Locations for an Order number, enter a separate
data record for each Location.
@) Contractor Type (prime or subcontractor).
(8) Direct labor hours (including subcontractors) for each FSC.
€)] Direct labor dollars paid this reporting period (including subcontractors) for each FSC.
(10)  Weapons system support indication: No

If subcontractors are used in the performance of this contract, several factors must be considered.
Contractor shall include, and require inclusion of, this term in all subcontracts at any tier under the
contract in which services are being procured. Contractor shall also enter their data in a timely manner, as
subcontractors can not input any information into the CMRA system until the Prime Contractor has
entered their data. The Prime Contractor has overall responsibility for ensuring subcontractors enter their
respective data. Subcontractors are only responsible for entering Location Data.

Reporting period will be the period of performance not to exceed 12 months ending 30 September
of each government fiscal year and must be reported by 31 October of each calendar year.
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN  INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
0001  Origin Government Origin Government
0002 N/A N/A N/A Government
0003 N/A N/A N/A Government
0004 N/A N/A N/A Government
0005 N/A N/A N/A Government

CLAUSES INCORPORATED BY REFERENCE

52.246-2 Inspection Of Supplies--Fixed Price AUG 1996
52.246-6 Inspection--Time-And-Material And Labor-Hour MAY 2001
52.246-16 Responsibility For Supplies APR 1984
252.246-7000 Material Inspection And Receiving Report MAR 2008

CLAUSES INCORPORATED BY FULL TEXT

52.246-11 HIGHER-LEVEL CONTRACT QUALITY (FEB 1999)

The Contractor shall comply with the higher-level quality standard selected below. (If more than one standard is
listed, the offeror shall indicate its selection by checking the appropriate block.)

Title Number Date Tailoring
Quality Management Systems - Requirements 1ISO 9001:2008 2008 N/A

(End of clause)

AMCAC 52.0247-4002, MARKING AND CONSIGNMENT INSTRUCTIONS (AUG 1999)

Marking and consignment instructions for military shipments shall conform to the current issue of
MIL-STD-129 (Military Standard Marking for Shipment and Storage).
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Section F - Deliveries or Performance

DELIVERY INFORMATION

F-1 PQT hardware shall be delivered in accordance with the agreed upon qualification schedule in the
Quality Validation Plan and in accordance to the timeline provided in the Statement of work unless
otherwise agreed upon by the Government. Delivery will be specified in individual delivery orders.

F-2 FAR 52.247-29 FOB ORIGIN is acceptable for hardware deliverables. Spares that meet the
requirement of F-4 of this section shall be shipped FOB ORIGIN.

FAR 52.247-34 FOB DESTINATION - Documentation deliverables will be FOB Destination .
F-5 PLACE OF PERFORMANCE AND SHIPPING POINT:
1. The work called for herein will be performed by the contractor at the following location(s):
Location of Final Manufacture, Packaging, Packing and Shipping:

L-3 Insight Technology Incorporated
9 Akira Way
Londonderry, NH 03053-2000

Contractor's office which will receive payment, supervise and administer the contract:

L-3 Insight Technology Incorporated
9 Akira Way
Londonderry, NH 03053-2000

2. Contractor's address on the face page of the contract will be considered as the location of any of the
above elements which are not completed to indicate a different address.

3. UNCLASSIFIED CONTRACTS. Unless the prior written approval of the Procuring Contracting
Officer (PCO) is obtained, the contractor shall not change the specified place of manufacture, packaging
and packing, shipping point and/or producing facilities. Additionally, if such a change is made, the
Government shall have the right to deduct from the contract price any increased costs (shipping,
administration, etc.) which the Government may incur as a result of the change as well as any savings
(labor costs, etc.) that the Government may be entitled to under the Changes clause.

F-6 Delivery will be specified on contract modifications when Delivery Orders are released.
Ship to address for documentation shall be:

SFAE-SDR-SSL-SPTD

10170 BEACH ROAD, BLDG 325T

FORT BELVOIR, VA 22060

M/F: CONTRACT SOLICITATION/NO. W91CRB-10-R-0104/

ATTN: (b) (6)
PHONE: IN(OX(S)]

DODAAC: W912H8



All other systems shall be shipped to:

PM SEQ STAGING/NET FACILITY
15395 JOHN MARSHALL HIGHWAY
HAYMARKET, VA 20169-2720

M/F: CONTRACT W91CRB-10-
ATTN: (b) (6)
PHONE: {s)K(9)]

DoDAAC: W919DX

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY

0001  POP 01-JUN-2011TO N/A
31-MAY-2016

0002  N/A N/A

0003 N/A N/A

0004  POP 31-MAY-2011TO N/A
31-MAY-2016

0005 N/A N/A

CLAUSES INCORPORATED BY REFERENCE

52.211-17 Delivery of Excess Quantities
52.242-15 Stop-Work Order

52.242-17 Government Delay Of Work
52.247-30 F.O.B. Origin, Contractor's Facility
52.247-34 F.O.B. Destination

252.247-7023 Transportation of Supplies by Sea

SHIP TO ADDRESS

PEO SOLDIER
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uIC

W919DX

PM !!!LDIER !TAGING NET FACILITY

15395 JOHN MARSHALL HIGHWAY
HAYMARKET VA 20169-5000

FOB: Origin
N/A
N/A

N/A
FOB: Origin

N/A

N/A

N/A

N/A

SEP 1989
AUG 1989
APR 1984
FEB 2006
NOV 1991
MAY 2002
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CLAUSES INCORPORATED BY FULL TEXT

252.247-7011 PERIOD OF CONTRACT. (OCT 2001)

(a) This contract begins 31 May 2011 and ends 31 May 2016, both dates inclusive. Any work ordered before, and
not completed by the expiration date shall be governed by the terms of this contract.

(b) The Government will not place new orders under this contract that require that performance commence more
than 15 days after the expiration date.

(c) The Government may place orders required for the completion of services (for shipments in the Contractor's
possession) for 180 days past the expiration date.

(End of clause)
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Section G - Contract Administration Data

T&M CEILING
TIME AND MATERIALS/CEILING PRICE

(a) CEILING PRICE - The term "Ceiling Price™ as used in the clause entitled, "Payments Under Time and
Materials and Labor-Hour Contracts” (FAR 52.232-7), shall mean the cumulative amount of all moneys obligated
under this contract. The Government shall not be obligated to pay the Contractor any amount in excess of the
ceiling price set forth in Section B, unless and until the Contracting Officer has notified the Contractor in writing
that the ceiling price has been increased and has specified in the notice a revised ceiling price for performance under
the contract.

(b) TRAVEL - All travel costs associated with this contract will be directly reimbursed at actual cost (see
para. (3) below), not to exceed Volume Il of the Joint Travel Regulations.

(c) TIME AND MATERIALS RATES
(1) LABOR RATES - Labor rates and categories applicable to this contract are as listed below.

The rates include wages, overhead, other indirect costs applicable to wages, G&A Expense and profit.
A. For the period of date of award through 5/31/2016.

LABOR CATEGORY LOADED RATES ON KTR SITE
2011 2012 Hourl 2013 Hourl 2014 Hourl
LABOR CATEGORY Hourly y y y
Rate Rate Rate Rate

A101 Assembler Level 1

A102 Assembler Level 2

A103 Assembler Level 3

A107 Work Instruction Specialist 1

A108 Work Instruction Specialist 2

A109 Work Instruction Specialist 3

A110 Group Leader

A120 Supervisor Level 1

Al121 Supervisor Level 2

A122 Supervisor Level 3

A130 Production Manager Level 1

A131 Production Manager Level 2

A132 Production Manager Level 3

A109 Product Manager Level 1

A138 Product Manager Level 2

A139 Product Manager Level 3

A148 Packaging Clerk

A150 Manufacturing Engineer Jr

A151 Manufacturing Engineer

A152 Manufacturing Engineer Sr

A153 Manufacturing Engineer Tech

A154 Manufacturing Engineer Tech Sr




A155

Manufacturing Engineer Tech Jr

A159

Manufacturing Technician Jr

A160

Manufacturing Technician

A109

Manufacturing Technician Sr

Al63

Re-Work Technician

Al75

Optical Physicist

Al76

Optical Physicist Sr.

Al181

Material Controller, Jr.

Al182

Material Controller

Al183

Material Controller, Sr.

Al84

Material Planner, Jr.

A185

Material Planner

A186

Material Planner, Sr.

Al187

Materials Planning Manager

A305

Machinist

A306

CNC Programmer

A308

Machine Shop Supervisor

A200

Quality Technician Level 1

A201

Quality Technician Level 2

A204

Weapons Technician

A205

Weapons Technician Sr

A206

Corporate Weapons Trainer

A210

Environmental Technician Jr.

A211

Environmental Technician

A212

Environmental Technician Sr

A231

Inspector

A250

Quality Engineer Jr

A251

Quality Engineer

A252

Quality Engineer Sr

A253

Quality Systems Engineer

A257

Configuration Mgmt Engineer

A270

Documentation Specialist

A271

Documentation Specialist Sr

A272

Technical Writer

A310

Mechanical Designer Jr

A311

Mechanical Designer

A312

Mechanical Designer Sr

A313

Principal Mechanical Designer

A315

Electrical Engineer Jr

A316

Electrical Engineer

A317

Electrical Engineer Sr

A320

Mechanical Engineer Jr

A321

Mechanical Engineer

A322

Mechanical Engineer Sr

A325

Principal Mechanical Engineer

A326

Principle Electrical Engineer

A330

Electro Optical Tech

A335

Optical Engineer Jr
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A347 System Engineer Sr

A336 Optical Engineer

A337 Optical Engineer Sr

A338 Engineering Section Manager 1
A339 Engineering Section Manager 2
A340 Program Manager Jr

A341 Program Manager

A342 Program Manager Sr

A348 Systems Engineer

A349 Systems Engineer Jr

A350 Eng Technician Jr/Draftperson

A351 Engineering Technician

A352 Engineering Technician Sr

A355 Engineering Tech/Supervisor

A360 Software Engineer Sr

A361 Software Engineer

A362 Software Engineer Jr

A366 Laser Engineer Jr

A367 Laser Engineer

A368 Laser Engineer Sr

A401 Logistics Specialist

A405 Logistics Manager

A501 Jr. Cost Analyst

A502 Cost Analyst - Level 1

A503 Cost Analyst - Level 2

A504 Sr Cost Analyst

A1001 Optical Technician Level 1

A1002 Optical Technician Level 2

A1005 Optics Specialist/Inspection

A1010 Optical Technician Supervisor

A1021 Optical Manufacturing
Engineer

A1040 Optical Technician Sr

A1100 Optics Operations Manager

(2) MATERIAL HANDLING COSTS - No material falling under the exceptions of FAR 16.601
(b) (3) are required under this contract. Accordingly, all material costs will be reimbursed at actual cost. However,
reasonable and allocable material handling costs may also be included in the charge for material to the extent they
are CLEARLY EXCLUDED from the loaded hourly rates.

CLAUSES INCORPORATED BY REFERENCE

252.232-7003 Electronic Submission of Payment Requests and Receiving MAR 2008
Reports
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CLAUSES INCORPORATED BY FULL TEXT

AMCAC 52.0216-4002, MULTIPLE AWARD TASK ORDER CONTRACT AND DELIVERY ORDER
CONTRACT OMBUDSMAN (JUN 2001)

a. Inaccordance with FAR 16.505(b)(4), the following individual has been appointed as ombudsman for
multiple award task order and delivery order contracts issued by this organization:

Mr. Dennis P. Longo

U.S. Army Research, Development & Engineering Command Contracting Center
(RDECOM CC)

ATTN: CCRD-OP

4118 Susquehanna Avenue

Aberdeen Proving Ground, MD 21005-3013

Telephone: (410) 278-0846
Facsimile Number: (410) 306-3736
E-mail Address: dennis.longo@us.army.mil

b. The ombudsman has the authority to review contractor complaints that they have not been afforded fair
opportunity to be considered for award of a particular task order or delivery order under a multiple award contract.

c. A contractor who receives an award under a multiple award contract may contact the ombudsman with a
complaint concerning the award of a particular task order or delivery order placed under the multiple award
contract.

(1) The contractor is encouraged to try to resolve the issue with the contracting officer prior to
contacting the ombudsman. However, contractor complaints to the ombudsman must be made with 5 workdays
of the award under complaint.

(2) The ombudsman’s authority is limited to issues pertaining to the awarding of task orders and
delivery orders under multiple award contracts. Contractor complaints directed to the ombudsman shall be confined
to these issues. All other complaints will be outside the authority of the ombudsman and will be returned to the
contractor without action.

d. Upon review of the facts, the ombudsman will determine whether or not the contractor was afforded
a fair opportunity to be considered consistent with the procedures in the contract and either:

(1) Deny the contractor’s complaint; or,
(2) Require that the contracting officer take corrective action regarding the complaint.

e. If the contracting officer does not agree with the decision of the ombudsman, the matter shall be
referred to the cognizant Principal Assistant Responsible for Contracting for final decision.

f. These ombudsman procedures are not subject to FAR 52.233-1, Disputes, with or without its
Alternate | found elsewhere in this contract.

AMCAC 52.0242-4001, INSTRUCTIONS TO PAYING OFFICE AND AMINISTRATIVE CONTRACTING
OFFICE (AUG 1999)
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Point of Contact: [I(OX®)

Phone: (b) (6)
Fax: 703-7/04-0037
E-Mail: (b) (6)

Alternate COR(ACOR):

Point of Contact: [I(OXG)

Phone: (b) (6)

E-Mail:

Mailing Address: APM Soldier Sensors & Lasers
Fort Belvoir, VA 22060

a. The Contracting Office representative is:

Contract Specialist: Debbie Morrow
Organization Code: CCRD-AP-BA
Telephone Number: 410-278-2509
Fax Number: 410-306-3848

Email: debra.m morrow4.civ@mail mil

b. Payment to the contractor shall be made in accordance with FAR Subpart 32.11, Electronic Funds Transfer.
c. Paying Office Information:

DFAS Columbus Center South — HQ0337
North Entitlement Operations

PO Box 18226

Columbus, OH 43218-2266

Telephone Inquiries: 1-800-756-4571
Fax: 877-426-4270

WIDE AREA WORKFLOW (WAWF) INFORMATION AND INSTRUCTIONS - For Firm Fixed Price Contracts
and/or CLINs (Jan 2011) ACC-APG(SCRT) 5152.232-4003

(Contracting Personnel reference OPARC Advisory 11-24 for fill-in instructions. Contracting personnel, please
delete these sentences in italics after fill-ins are completed.)

The Vendor shall submit payment requests and receiving reports electronically for supplies/services
rendered in Wide Area Workflow (WAWF) at the website: https://wawf.eb mil. WAWF is a secure, web-based
system which enables vendors and Government officials to electronically access and process the documentation
needed to generate payment for goods and services. It is free of charge and allows vendor submittal and tracking of
invoices and acceptance documents.

The Vendor shall self-register at the web site.

Available Training — For questions on how to use WAWF, including how to submit your document, please
go to: www.wawftraining.com. A WAWF practice site is available at: https://wawftraining.eb.mil. Follow the
directions in the “Training Instructions” link in the left column to practice.

For questions or issues regarding technical issues, contact the Ogden, UT Help Desk at:
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Email: cscassig@csd.disa mil
CONUS Only: 1-866-618-5988 Commercial Fax: 801-605-7453
Commercial Phone: 801-605-7095 Commercial Fax DSN: 388-7453

Commercial Phone DSN: 388-7095

Questions or issues concerning payments should be directed to the Defense Finance and Accounting
Service (DFAS) office listed below:

DFAS Columbus Center South — HQ0337
North Entitlement Operations

PO Box 18226

Columbus, OH 43218-2266

Telephone Inquiries: 1-800-756-4571
Fax: 877-426-4270

Note: Vendor, please have your purchase order/contract/delivery order number(s) ready when calling about
payments.

Vendor shall submit requests for payment per contract terms, and the Government shall process requests
for payment per contract terms.

Instructions to create payment requests: Vendor shall create the type of document(s) to request payment as
indicated by the check(s) below.

Invoice as 2-in-1 (Services Only)
Construction Payment Invoice
Commercial Item Financing
Performance Based Payment

Progress Payment

Invoice and Receiving Report (Combo)

[ N W W W Wy |
et el e b b

Instructions for routing documents: The codes listed below will be required to route your documents
through WAWF.

Cage Code: 0B107

Issue by DoDAAC: W91CRB
Admin by DoDAAC: S2206A
Inspect by DoDAAC:

Accept by DoDAAC:

Ship to DoDAAC: W919DX

Local Processing Office DODAAC:
Payment Office DoDAAC: HQ0337

When Vendor submits a document, WAWF will prompt asking for “additional email submission” after
clicking “Signature”. Vendor shall enter the following email addresses to expedite the review and verification
process:

Procurement Contracting Officer: victoria m.watkins.civ@mail mil
Administrative Contracting Officer:
(b) (6)

Contracting Officer’s Representative:
Other:

Email Addresses for Points of Contact (POC):
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Administrative Contracting Officer:

Inspector:
Acceptor:

Receiving Office/Ship to POC: -m
Procurement Contracting Officer. victoria m.watkins.civ@mail mil
Contracting Officer’s Representative(s): q@n
Additional Points of Contact: debra.m morrow4.civ@mail.mi

WIDE AREA WORKFLOW (WAWF) INFORMATION AND INSTRUCTIONS - For Cost-Type Contracts,
Grants, and/or CLINs, including Time & Materials and Labor Hour (Jan 2011) ACC-APG(SCRT) 5152.232-4004

(Contracting Personnel reference OPARC Advisory 11-24 for fill-in instructions. Contracting personnel, please
delete these sentences in italics after fill-ins are completed.)

The Vendor shall submit payment requests electronically for supplies/services rendered in Wide Area
Workflow (WAWF) at the website: https://wawf.eb mil. WAWF is a secure, web-based system which enables
vendors and Government officials to electronically access and process the documentation needed to generate
payment for goods and services. It is free of charge and allows vendor submittal and tracking of vouchers and
approval documents.

The Vendor shall self-register at the web site.

Available Training — For questions on how to use WAWF, including how to submit your document, please
go to: www.wawftraining.com. A WAWF practice site is available at: https://wawftraining.eb.mil. Follow the
directions in the “Training Instructions” link in the left column to practice.

For questions or issues regarding technical issues, contact the Ogden, UT Help Desk at:
Email: cscassig@csd.disa mil
CONUS Only: 1-866-618-5988 Commercial Fax: 801-605-7453
Commercial Phone: 801-605-7095 Commercial Fax DSN: 388-7453
Commercial Phone DSN: 388-7095

Questions or Issues concerning payments should be directed to the Defense Finance and Accounting
Service (DFAS) office listed below:

DFAS Columbus Center South — HQ0337
North Entitlement Operations

PO Box 18226

Columbus, OH 43218-2266

Telephone Inquiries: 1-800-756-4571
Fax: 877-426-4270

Note: Vendor, please have your purchase order/contract/delivery order/assistance instrument, i.e., grant,
cooperative agreement, other transaction, number(s) ready when calling about payments.

Vendor shall submit requests for payment per contract/assistance instrument terms, and the Government
shall process requests for payment per contract/assistance instrument terms.

Instructions to create payment requests: Vendor shall create the type of document(s) to request payment as
indicated by the check(s) below.

[ 1 Construction Payment Invoice
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] Progress Payment

Cost Voucher
] Grant and Cooperative Agreement VVoucher

—
X
ed

Instructions for routing documents: The codes listed below will be required to route your documents
through WAWF.

Cage Code: 0B107

Issue by DoDAAC: W91CRB

Admin by DoDAAC: S2206A

Reviewer/Approver for Interim Payments of Cost Vouchers: S2206A
Reviewer/Approver for Final Payment of Cost Vouchers: S2206A
Grant Approver:

Ship to DoDAAC: W912H8 - Ft. Belvoir, VA

Local Processing Office DoDAAC:

Payment Office DoDAAC: HQ0337

When Vendor submits a document, WAWF will prompt asking for “additional email submission” after
clicking “Signature”. Vendor shall enter the following email addresses to expedite the review and verification
process:

Procurement Contracting Officer: victoria m.watins.civ@mail.mil
Administrative Contracting Officer:

Contracting Officer’s Representative(s): (b) (6)

Other:
Email Addresses for Points of Contact (POC):

Administrative Contracting Officer:

Procurement Contracting Officer:

Contracting Officer’s Representative(s):
Reviewer/Approver for Interim Payments of Cost VVouchers:
Reviewer/Approver for Final Payment of Cost VVoucher:
Grant Approver:

Receiving Office/Ship to POC: _M%
Additional Points of Contact: debra.m morrow4.civ@mail.mi
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Section H - Special Contract Requirements
DISCLOSURE
DISCLOSURE OF UNIT PRICE INFORMATION
This constitutes notification pursuant to Executive Order 12600, Pre-Disclosure Notification Procedures for
Confidential Commercial Information (June 23, 1987), of our intention to release unit prices in response to a request
under the Freedom of Information Act, 5 USC 552. Unit price is defined as the contract price per unit or item
purchased and that data is located at Section B. THE GOVERNMENT CONSIDERS ALL OBJECTION TO BE
WAIVED UNLESS THE CONTRACTING OFFICER IS NOTIFIED (IN WRITING WITH A STATEMENT OF

ALL GROUNDS UPON WHICH DISCLOSURE IS OPPOSED) OF YOUR OBJECTION TO SUCH RELEASE
PRIOR TO SOLICITATION CLOSING DATE.

CLAUSES INCORPORATED BY FULL TEXT

AMCAC 52.0216-4008, PREPARATION OF COST PROPOSALS FOR TASK ORDERS (JAN 2000):

The Contractor shall submit his written cost proposal based upon the task to be performed. They
shall provide the following, as appropriate:

a. Number of hours by category of labor.
b. Hourly rate of each labor category.
c. List of materials/equipment with copy of supplier quotes.

d. Travel requirements to include number of trips, locations, means of transportation,
per diem, etc.

AMCAC 52.0228-4001, INSURANCE REQUIREMENTS (JUL 1999)

The following insurance is required as a minimum in accordance with the Federal Acquisition Regulations
and the appropriate clause in Section I:

a. Legally Required Insurance: Where certain laws apply, such as State laws governing workman’s
compensation and employer’s liability coverage, etc., the contractor, prior to commencement of work, shall furnish
the Contracting Officer a written statement that such laws have been complied with and that compliance will
continue throughout the period of contract performance. Minimum coverage of $100,000 is required.

b. Comprehensive General Liability and Automobile Liability:

Per Property
Each Person Occurrence Damage
Comprehensive General None $500,000 None

Liability
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Automobile Liability $200,000 $500,000 $20,000

AMCAC 52.0242-4003, GOVERNMENT-CONTRACTOR RELATIONSHIPS (SEP 1999)

a. The Government and the contractor understand and agree that the services to be delivered under this
contract by the contractor to the Government are non-personal services and the parties recognize and agree that no
employer-employee or master-servant relationships exist or will exist under the contract between the Government
and the contractor and/or between the Government and the contractor’s employees. It is therefore, in the best
interest of the Government to afford the parties a full and complete understanding of their respective obligations.

b. Contractor personnel under this contract shall not:

(1) be placed in a position where they are appointed or employed by a Federal Officer, or are under the
supervision, direction, or evaluation of a Federal Officer, Military or Civilian.

(2) be placed in a staff or policymaking position.

(3) be placed in a position of command, supervision, administration or control over DA Military or
Civilian Personnel, or personnel of other contractors, or become a part of the Government organization.

(4) be used for the purpose of avoiding manpower ceilings or other personnel rules and regulations of
DA or the Civil Service Commission.

(5) be used in administration or supervision of military procurement activities.
c. Employee Relationship:

(1) The services to be performed under this contract do not require the contractor or its employees to
exercise personal judgment and discretion on behalf of the Government, but rather the contractor’s employees will
act and exercise personal judgment and discretion on behalf of the contractor.

(2) Rules, regulations, directions, and requirements that are issued by command authorities under their
responsibility for good order, administration, and security are applicable to all personnel who enter the installation,
or who travel on Government transportation. This is not to be construed or interpreted to establish any degree of
Government control that is inconsistent with a non-personal services contract.
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Section | - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006
52.203-7 Anti-Kickback Procedures OCT 2010
52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal JAN 1997
or Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity ~ JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal OCT 2010
Transactions
52.203-13 Contractor Code of Business Ethics and Conduct APR 2010
52.204-2 Security Requirements AUG 1996
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration APR 2008
52.204-10 Reporting Executive Compensation and First-Tier JUL 2010
Subcontract Awards
52.209-6 Protecting the Government's Interest When Subcontracting  SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.211-5 Material Requirements AUG 2000
52.211-15 Defense Priority And Allocation Requirements APR 2008
52.215-2 Audit and Records--Negotiation OCT 2010
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.215-14 Integrity of Unit Prices OCT 2010
52.215-14 Alt | Integrity of Unit Prices (Oct 1997) - Alternate | OCT 1997
52.215-17 Waiver of Facilities Capital Cost of Money OCT 1997
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-9 Alt 11 Small Business Subcontracting Plan (Jul 2010) Alternate I OCT 2001
52.219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.222-3 Convict Labor JUN 2003
52.222-19 Child Labor -- Cooperation with Authorities and Remedies JUL 2010
52.222-20 Walsh-Healey Public Contracts Act OCT 2010
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans SEP 2010
of the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities OCT 2010
52.222-37 Employment Reports on Veterans SEP 2010
52.223-6 Drug-Free Workplace MAY 2001
52.223-14 Toxic Chemical Release Reporting AUG 2003
52.225-1 Buy American Act--Supplies FEB 2009
52.225-3 Buy American Act--Free Trade Agreement--Israeli Trade Act JUN 2009
52.225-13 Restrictions on Certain Foreign Purchases JUN 2008
52.227-1 Authorization and Consent DEC 2007
52.227-2 Notice And Assistance Regarding Patent And Copyright DEC 2007
Infringement
52.227-3 Patent Indemnity APR 1984

52.229-3 Federal, State And Local Taxes APR 2003



52.229-4

52.232-1
52.232-8
52.232-9
52.232-11
52.232-17
52.232-23 Alt |
52.232-25
52.233-1
52.233-3
52.233-4
52.234-1

52.243-6
52.244-5
52.244-6
52.246-24
52.249-2

52.249-8
52.253-1
252.201-7000
252.203-7000

252.203-7001
252.203-7002

252.204-7000
252.204-7003

Federal, State, And Local Taxes (State and Local
Adjustments)

Payments

Discounts For Prompt Payment

Limitation On Withholding Of Payments

Extras

Interest

Assignment of Claims (Jan 1986) - Alternate |

Prompt Payment

Disputes

Protest After Award

Applicable Law for Breach of Contract Claim

Industrial Resources Developed Under Defense Production
Act Title 111

Change Order Accounting

Competition In Subcontracting

Subcontracts for Commercial Items

Limitation Of Liability--High-Value Items

Termination For Convenience Of The Government (Fixed-
Price)

Default (Fixed-Price Supply & Service)

Computer Generated Forms

Contracting Officer's Representative

Requirements Relating to Compensation of Former DoD
Officials
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APR 2003

APR 1984
FEB 2002

APR 1984
APR 1984
OCT 2010
APR 1984
OCT 2008
JUL 2002

AUG 1996
OCT 2004
DEC 1994

APR 1984
DEC 1996
OCT 2010
FEB 1997
MAY 2004

APR 1984
JAN 1991
DEC 1991
JAN 2009

Prohibition On Persons Convicted of Fraud or Other Defense-DEC 2008

Contract-Related Felonies

Requirement to Inform Employees of Whistleblower Rights
Disclosure Of Information

Control Of Government Personnel Work Product

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A

252.204-7005
252.204-7006
252.205-7000
252.209-7004

252.211-7007

252.219-7003
252.225-7001
252.225-7002
252.225-7012
252.225-7025
252.226-7001

252.227-7013
252.227-7030
252.227-7037
252.231-7000
252.242-7003

252.242-7004
252.243-7001

Oral Attestation of Security Responsibilities
Billing Instructions

JAN 2009
DEC 1991
APR 1992
SEP 2007
NOV 2001
OCT 2005

Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Controlled ByDEC 2006

The Government of a Terrorist Country

Reporting of Government-Furnished Equipment in the DoD
Item Unique Identification (IUID) Registry

Small Business Subcontracting Plan (DOD Contracts)

Buy American Act And Balance Of Payments Program
Qualifying Country Sources As Subcontractors

Preference For Certain Domestic Commodities

Restriction on Acquisition of Forgings

Utilization of Indian Organizations and Indian-Owned
Economic Enterprises, and Native Hawaiian Small Business
Concerns

Rights in Technical Data--Noncommercial Items

Technical Data--Withholding Of Payment

Validation of Restrictive Markings on Technical Data
Supplemental Cost Principles

Application For U.S. Government Shipping
Documentation/Instructions

Material Management And Accounting System

Pricing Of Contract Modifications

NOV 2008

APR 2007
JAN 2009
APR 2003
JUN 2010
DEC 2009
SEP 2004

NOV 1995
MAR 2000
SEP 1999

DEC 1991
DEC 1991

JUL 2009
DEC 1991
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252.243-7002 Requests for Equitable Adjustment MAR 1998
252.244-7000 Subcontracts for Commercial Items and Commercial AUG 2009
Components (DoD Contracts)
252.246-7001 Warranty Of Data DEC 1991
252.247-7012 Ordering Limitation DEC 1991
252.247-7018 Subcontracting DEC 1991

CLAUSES INCORPORATED BY FULL TEXT

52.204-1 APPROVAL OF CONTRACT (DEC 1989)

This contract is subject to the written approval of Head of Contracting Activity, ACC — APG and shall not be
binding until so approved.

(End of clause)

52.216-18 ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from date of
contract award through five years after date of award.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the
Schedule.

(End of clause)

52.216-19 ORDER LIMITATIONS. (OCT 1995)

(@) Minimum order. When the Government requires supplies or services covered by this contract in an amount of
less than 50 units , the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum order. The Contractor is not obligated to honor:

(1) Any order for a single item in excess of 3000 units;

(2) Any order for a combination of items in excess of 6000 units ; or

(3) A series of orders from the same ordering office within 5 days that together call for quantities exceeding the
limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the
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Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5 days after
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.

Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Schedule as the "maximum". The Government shall
order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on
the number of orders that may be issued. The Government may issue orders requiring delivery to multiple
destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries
under this contract after completion of order .

(End of clause)

52.232-7 PAYMENTS UNDER TIME AND MATERIALS AND LABOR HOUR CONTRACTS (FEB 2007)

The Government will pay the Contractor as follows upon the submission of vouchers approved by the Contracting
Officer or the authorized representative:

(a) Hourly rate. (1) Hourly rate means the rate(s) prescribed in the contract for payment for labor that meets the
labor category qualifications of a labor category specified in the contract that are--

(i) Performed by the Contractor;
(ii) Performed by the subcontractors; or
(iii) Transferred between divisions, subsidiaries, or affiliates of the Contractor under a common control.

(2) The amounts shall be computed by multiplying the appropriate hourly rates prescribed in the Schedule by the
number of direct labor hours performed.
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(3) The hourly rates shall be paid for all labor performed on the contract that meets the labor qualifications specified
in the contract. Labor hours incurred to perform tasks for which labor qualifications were specified in the contract
will not be paid to the extent the work is performed by employees that do not meet the qualifications specified in the
contract, unless specifically authorized by the Contracting Officer.

(4) The hourly rates shall include wages, indirect costs, general and administrative expense, and profit. Fractional
parts of an hour shall be payable on a prorated basis.

(5) Vouchers may be submitted once each month (or at more frequent intervals, if approved by the Contracting
Officer), to the Contracting Officer or authorized representative. The Contractor shall substantiate vouchers
(including any subcontractor hours reimbursed at the hourly rate in the schedule) by evidence of actual payment and

by--

(i) Individual daily job timekeeping records;

(i) Records that verify the employees meet the qualifications for the labor categories specified in the contract; or
(iii) Other substantiation approved by the Contracting Officer.

(6) Promptly after receipt of each substantiated voucher, the Government shall, except as otherwise provided in this
contract, and subject to the terms of paragraph (e) of this clause, pay the voucher as approved by the Contracting
Officer or authorized representative.

(7) Unless otherwise prescribed in the Schedule, the Contracting Officer may unilaterally issue a contract
modification requiring the Contractor to withhold amounts from its billings until a reserve is set aside in an amount
that the Contracting Officer considers necessary to protect the Government's interests. The Contracting Officer may
require a withhold of 5 percent of the amounts due under paragraph (a) of this clause, but the total amount withheld
for the contract shall not exceed $50,000. The amounts withheld shall be retained until the Contractor executes and
delivers the release required by paragraph (g) of this clause.

(8) Unless the Schedule prescribes otherwise, the hourly rates in the Schedule shall not be varied by virtue of the
Contractor having performed work on an overtime basis. If no overtime rates are provided in the Schedule and
overtime work is approved in advance by the Contracting Officer, overtime rates shall be negotiated. Failure to
agree upon these overtime rates shall be treated as a dispute under the Disputes clause of this contract. If the
Schedule provides rates for overtime, the premium portion of those rates will be reimbursable only to the extent the
overtime is approved by the Contracting Officer.

(b) Materials. (1) For the purposes of this clause--

(i) Direct materials means those materials that enter directly into the end product, or that are used or consumed
directly in connection with the furnishing of the end product or service.

(ii) Materials means--

(A) Direct materials, including supplies transferred between divisions, subsidiaries, or affiliates of the Contractor
under a common control;

(B) Subcontracts for supplies and incidental services for which there is not a labor category specified in the
contract;

(C) Other direct costs (e.g., incidental services for which there is not a labor category specified in the contract,
travel, computer usage charges, etc.); and

(D) Applicable indirect costs.
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(2) If the Contractor furnishes its own materials that meet the definition of a commercial item at 2.101, the price to
be paid for such materials shall not exceed the Contractor's established catalog or market price, adjusted to reflect
the--

(i) Quantities being acquired; and
(i) Actual cost of any modifications necessary because of contract requirements.

(3) Except as provided for in paragraph (b)(2) of this clause, the Government will reimburse the Contractor for
allowable cost of materials provided the Contractor--

(i) Has made payments for materials in accordance with the terms and conditions of the agreement or invoice; or

(ii) Ordinarily makes these payments within 30 days of the submission of the Contractor's payment request to the
Government and such payment is in accordance with the terms and conditions of the agreement or invoice.

(4) Payment for materials is subject to the Allowable Cost and Payment clause of this contract. The Contracting
Officer will determine allowable costs of materials in accordance with Subpart 31.2 of the Federal Acquisition
Regulation (FAR) in effect on the date of this contract.

(5) The Contractor may include allocable indirect costs and other direct costs to the extent they are--
(i) Comprised only of costs that are clearly excluded from the hourly rate;

(i) Allocated in accordance with the Contractor's written or established accounting practices; and
(iii) Indirect costs are not applied to subcontracts that are paid at the hourly rates.

(6) To the extent able, the Contractor shall--

(i) Obtain materials at the most advantageous prices available with due regard to securing prompt delivery of
satisfactory materials; and

(i) Take all cash and trade discounts, rebates, allowances, credits, salvage, commissions, and other benefits. When
unable to take advantage of the benefits, the Contractor shall promptly notify the Contracting Officer and give the
reasons. The Contractor shall give credit to the Government for cash and trade discounts, rebates, scrap,
commissions, and other amounts that have accrued to the benefit of the Contractor, or would have accrued except
for the fault or neglect of the Contractor. The Contractor shall not deduct from gross costs the benefits lost without
fault or neglect on the part of the Contractor, or lost through fault of the Government.

(7) Except as provided for in 31.205-26(e) and (f), the Government will not pay profit or fee to the prime Contractor
on materials.

(c) If the Contractor enters into any subcontract that requires consent under the clause at 52.244-2, Subcontracts,
without obtaining such consent, the Government is not required to reimburse the Contractor for any costs incurred
under the subcontract prior to the date the Contractor obtains the required consent. Any reimbursement of
subcontract costs incurred prior to the date the consent was obtained shall be at the sole discretion of the
Government.

(d) Total cost. It is estimated that the total cost to the Government for the performance of this contract shall not
exceed the ceiling price set forth in the Schedule, and the Contractor agrees to use its best efforts to perform the
work specified in the Schedule and all obligations under this contract within such ceiling price. If at any time the
Contractor has reason to believe that the hourly rate payments and material costs that will accrue in performing this
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contract in the next succeeding 30 days, if added to all other payments and costs previously accrued, will exceed 85
percent of the ceiling price in the Schedule, the Contractor shall notify the Contracting Officer giving a revised
estimate of the total price to the Government for performing this contract with supporting reasons and
documentation. If at any time during performing this contract, the Contractor has reason to believe that the total
price to the Government for performing this contract will be substantially greater or less than the then stated ceiling
price, the Contractor shall so notify the Contracting Officer, giving a revised estimate of the total price for
performing this contract, with supporting reasons and documentation. If at any time during performing this contract,
the Government has reason to believe that the work to be required in performing this contract will be substantially
greater or less than the stated ceiling price, the Contracting Officer will so advise the Contractor, giving the then
revised estimate of the total amount of effort to be required under the contract.

(e) Ceiling price. The Government will not be obligated to pay the Contractor any amount in excess of the ceiling
price in the Schedule, and the Contractor shall not be obligated to continue performance if to do so would exceed
the ceiling price set forth in the Schedule, unless and until the Contracting Officer notifies the Contractor in writing
that the ceiling price has been increased and specifies in the notice a revised ceiling that shall constitute the ceiling
price for performance under this contract. When and to the extent that the ceiling price set forth in the Schedule has
been increased, any hours expended and material costs incurred by the Contractor in excess of the ceiling price
before the increase shall be allowable to the same extent as if the hours expended and material costs had been
incurred after the increase in the ceiling price.

(f) Audit. At any time before final payment under this contract, the Contracting Officer may request audit of the
vouchers and supporting documentation. Each payment previously made shall be subject to reduction to the extent
of amounts, on preceding vouchers, that are found by the Contracting Officer or authorized representative not to
have been properly payable and shall also be subject to reduction for overpayments or to increase for
underpayments. Upon receipt and approval of the voucher designated by the Contractor as the “~completion
voucher" and supporting documentation, and upon compliance by the Contractor with all terms of this contract
(including, without limitation, terms relating to patents and the terms of paragraph (g) of this clause), the
Government shall promptly pay any balance due the Contractor. The completion voucher, and supporting
documentation, shall be submitted by the Contractor as promptly as practicable following completion of the work
under this contract, but in no event later than 1 year (or such longer period as the Contracting Officer may approve
in writing) from the date of completion.

(9) Assignment and Release of Claims. The Contractor, and each assignee under an assignment entered into under
this contract and in effect at the time of final payment under this contract, shall execute and deliver, at the time of
and as a condition precedent to final payment under this contract, a release discharging the Government, its officers,
agents, and employees of and from all liabilities, obligations, and claims arising out of or under this contract, subject
only to the following exceptions:

(1) Specified claims in stated amounts, or in estimated amounts if the amounts are not susceptible of exact statement
by the Contractor.

(2) Claims, together with reasonable incidental expenses, based upon the liabilities of the Contractor to third parties
arising out of performing this contract, that are not known to the Contractor on the date of the execution of the
release, and of which the Contractor gives notice in writing to the Contracting Officer not more than 6 years after
the date of the release or the date of any notice to the Contractor that the Government is prepared to make final
payment, whichever is earlier.

(3) Claims for reimbursement of costs (other than expenses of the Contractor by reason of its indemnification of the
Government against patent liability), including reasonable incidental expenses, incurred by the Contractor under the
terms of this contract relating to patents.

(h) Interim payments on contracts for other than services.
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(1) Interim payments made prior to the final payment under the contract are contract financing payments. Contract
financing payments are not subject to the interest penalty provisions of the Prompt Payment Act.

(2) The designated payment office will make interim payments for contract financing on the 30th day after the
designated billing office receives a proper payment request. In the event that the Government requires an audit or
other review of a specific payment request to ensure compliance with the terms and conditions of the contract, the
designated payment office is not compelled to make payment by the specified due date.

(i) Interim payments on contracts for services. For interim payments made prior to the final payment under this
contract, the Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 3903) and
prompt payment regulations at 5 CFR part 1315.

(End of Clause)

52.243-1 CHANGES--FIXED-PRICE (AUG 1987)

(a) The Contracting Officer may at any time, by written order, and without notice to the sureties, if any, make
changes within the general scope of this contract in any one or more of the following:

(1) Drawings, designs, or specifications when the supplies to be furnished are to be specially manufactured for the
Government in accordance with the drawings, designs, or specifications.

(2) Method of shipment or packing.

(3) Place of delivery.

(b) If any such change causes an increase or decrease in the cost of, or the time required for, performance of any
part of the work under this contract, whether or not changed by the order, the Contracting Officer shall make an
equitable adjustment in the contract price, the delivery schedule, or both, and shall modify the contract.

(c) The Contractor must assert its right to an adjustment under this clause within 30 days from the date of receipt of
the written order. However, if the Contracting Officer decides that the facts justify it, the Contracting Officer may

receive and act upon a proposal submitted before final payment of the contract.

(d) If the Contractor’s proposal includes the cost of property made obsolete or excess by the change, the Contracting
Officer shall have the right to prescribe the manner of the disposition of the property.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause. However, nothing in this clause
shall excuse the Contractor from proceeding with the contract as changed.

(End of clause)

52.244-2  SUBCONTRACTS (OCT 2010)
(a) Definitions. As used in this clause--

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR).
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Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular
subcontract.

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that—

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds—

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the

contract; or

(it) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space
Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting
Officer’s written consent before placing the following subcontracts:

N/A

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.

(i) Identification of the type of subcontract to be used.

(i) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor’s current, complete, and accurate certified cost or pricing data and Certificate of Current Cost
or Pricing Data, if required by other contract provisions.

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting—
(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;
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(C) The reason certified cost or pricing data were or were not required,;
(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s certified cost or pricing data in
determining
the price objective and in negotiating the final price;
(E) The extent to which it was recognized in the negotiation that the subcontractor’s certified cost or pricing data
were not accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of
any such defective data on the total price negotiated,
(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons

for the incentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (c), (d), or (e) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor’s purchasing system shall constitute a determination—

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(9) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-
percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be

entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart
44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

N/A

(End of clause)

52.248-1 VALUE ENGINEERING (OCT 2010)

(a) General. The Contractor is encouraged to develop, prepare, and submit value engineering change proposals
(VECP's) voluntarily. The Contractor shall share in any net acquisition savings realized from accepted VECP's, in
accordance with the incentive sharing rates in paragraph (f) below.
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(b) Definitions. "Acquisition savings," as used in this clause, means savings resulting from the application of a
VECP to contracts awarded by the same contracting office or its successor for essentially the same unit. Acquisition
savings include--

(1) Instant contract savings, which are the net cost reductions on this, the instant contract, and which are equal to the
instant unit cost reduction multiplied by the number of instant contract units affected by the VECP, less the
Contractor's allowable development and implementation costs;

(2) Concurrent contract savings, which are net reductions in the prices of other contracts that are definitized and
ongoing at the time the VECP is accepted; and

(3) Future contract savings, which are the product of the future unit cost reduction multiplied by the number of
future contract units in the sharing base. On an instant contract, future contract savings include savings on increases
in quantities after VECP acceptance that are due to contract modifications, exercise of options, additional orders,
and funding of subsequent year requirements on a multiyear contract.

"Collateral costs," as used in this clause, means agency cost of operation, maintenance, logistic support, or
Government-furnished property.

"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP in the
agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the acquisition cost
changes.

"Contracting office" includes any contracting office that the acquisition is transferred to, such as another branch of
the agency or another agency's office that is performing a joint acquisition action.

"Contractor's development and implementation costs," as used in this clause, means those costs the Contractor
incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as well as those costs the
Contractor incurs to make the contractual changes required by Government acceptance of a VECP.

"Future unit cost reduction," as used in this clause, means the instant unit cost reduction adjusted as the Contracting
Officer considers necessary for projected learning or changes in quantity during the sharing period. It is calculated
at the time the VECP is accepted and applies either (1) throughout the sharing period, unless the Contracting Officer
decides that recalculation is necessary because conditions are significantly different from those previously
anticipated or (2) to the calculation of a lump-sum payment, which cannot later be revised.

"Government costs," as used in this clause, means those agency costs that result directly from developing and
implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and logistics
support. The term does not include the normal administrative costs of processing the VECP or any increase in this
contract's cost or price resulting from negative instant contract savings.

"Instant contract,” as used in this clause, means this contract, under which the VECP is submitted. It does not
include increases in quantities after acceptance of the VECP that are due to contract modifications, exercise of
options, or additional orders. If this is a multiyear contract, the term does not include quantities funded after VECP
acceptance. If this contract is a fixed-price contract with prospective price redetermination, the term refers to the
period for which firm prices have been established.

"Instant unit cost reduction" means the amount of the decrease in unit cost of performance (without deducting any
Contractor's development or implementation costs) resulting from using the VECP on this, the instant contract. If
this is a service contract, the instant unit cost reduction is normally equal to the number of hours per line-item task
saved by using the VECP on this contract, multiplied by the appropriate contract labor rate.
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"Negative instant contract savings" means the increase in the cost or price of this contract when the acceptance of a
VECP results in an excess of the Contractor's allowable development and implementation costs over the product of

the instant unit cost reduction multiplied by the number of instant contract units affected.

"Net acquisition savings" means total acquisition savings, including instant, concurrent, and future contract savings,
less Government costs.

"Sharing base," as used in this clause, means the number of affected end items on contracts of the contracting office
accepting the VECP.

Sharing period, as used in this clause, means the period beginning with acceptance of the first unit incorporating the
VECP and ending at a calendar date or event determined by the contracting officer for each VECP.

"Unit," as used in this clause, means the item or task to which the Contracting Officer and the Contractor agree the
VECP applies.

"Value engineering change proposal (VECP)" means a proposal that--
(1) Requires a change to this, the instant contract, to implement; and

(2) Results in reducing the overall projected cost to the agency without impairing essential functions or
characteristics; provided, that it does not involve a change--

(i) In deliverable end item quantities only;

(ii) In research and development (R&D) end items or R&D test quantities that is due solely to results of previous
testing under this contract; or

(iii) To the contract type only.

(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described in
subparagraphs (1) through (8) below. If the proposed change is affected by contractually required configuration
management or similar procedures, the instructions in those procedures relating to format, identification, and
priority assignment shall govern VECP preparation. The VECP shall include the following:

(1) A description of the difference between the existing contract requirement and the proposed requirement, the
comparative advantages and disadvantages of each, a justification when an item's function or characteristics are
being altered, the effect of the change on the end item's performance, and any pertinent objective test data.

(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including any
suggested specification revisions.

(3) Identification of the unit to which the VECP applies.

(4) A separate, detailed cost estimate for (i) the affected portions of the existing contract requirement and (ii) the
VECP. The cost reduction associated with the VECP shall take into account the Contractor's allowable development
and implementation costs, including any amount attributable to subcontracts under the Subcontracts paragraph of
this clause, below.

(5) A description and estimate of costs the Government may incur in implementing the VECP, such as test and
evaluation and operating and support costs.

(6) A prediction of any effects the proposed change would have on collateral costs to the agency.
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(7) A statement of the time by which a contract modification accepting the VECP must be issued in order to achieve
the maximum cost reduction, noting any effect on the contract completion time or delivery schedule.

(8) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and contract
numbers involved, and previous Government actions, if known.

(d) Submission. The Contractor shall submit VECP's to the Contracting Officer, unless this contract states
otherwise. If this contract is administered by other than the contracting office, the Contractor shall submit a copy of
the VECP simultaneously to the Contracting Officer and to the Administrative Contracting Officer.

(e) Government action. (1) The Contracting Officer will notify the Contractor of the status of the VECP within 45
calendar days after the contracting office receives it. If additional time is required, the Contracting Officer will
notify the Contractor within the 45-day period and provide the reason for the delay and the expected date of the
decision. The Government will process VECP's expeditiously; however, it shall not be liable for any delay in acting
upon a VECP.

(2) If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the reasons
for rejection. The Contractor may withdraw any VECP, in whole or in part, at any time before it is accepted by the
Government. The Contracting Officer may require that the Contractor provide written notification before
undertaking significant expenditures for VECP effort.

(3) Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to this
contract citing this clause and made either before or within a reasonable time after contract performance is
completed. Until such a contract modification applies a VECP to this contract, the Contractor shall perform in
accordance with the existing contract. The decision to accept or reject all or part of any VECP is a unilateral
decision made solely at the discretion of the Contracting Officer.

(f) Sharing rates. If a VECP is accepted, the Contractor shall share in net acquisition savings according to the
percentages shown in the table below. The percentage paid the Contractor depends upon (1) this contract's type
(fixed-price, incentive, or cost-reimbursement), (2) the sharing arrangement specified in paragraph (a) above
(incentive, program requirement, or a combination as delineated in the Schedule), and (3) the source of the savings
(the instant contract, or concurrent and future contracts), as follows:

CONTRACTOR'S SHARE OF NET ACQUISITION SAVINGS
(Figures in percent)
|

Contract Type Incentive (Voluntary) Program Requirement
(Mandatory)
Instant Contract| Concurrent and | Instant Contract | Concurrent and
Rate Future Contract Rate Future Contract
Rate Rate
Fixed-price (1) 50 (1) 50 (1) 25 25

(includes fixed-
price-award-fee;
excludes other
fixed-price
incentive
contracts)
Incentive (fixed- 2) (1) 50 (2) 25
price or cost)
(other than
award fee)

Cost- (3) 25 (3) 25 15 15
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reimbursement
(includes cost-
plus-award-fee;
excludes other
cost-type
incentive
Contracts)
(1) The Contracting Officer may increase the Contractor's sharing rate to as high as 75 percent for each VECP.
(2) Same sharing arrangement as the contract's profit or fee adjustment formula.
(3) The Contracting Officer may increase the Contractor's sharing rate to as high as 50 percent for each VECP.

(9) Calculating net acquisition savings.

(1) Acquisition savings are realized when (i) the cost or price is reduced on the instant contract, (ii) reductions are
negotiated in concurrent contracts, (iii) future contracts are awarded, or (iv) agreement is reached on a lump-sum
payment for future contract savings (see subparagraph (i)(4) below). Net acquisition savings are first realized, and
the Contractor shall be paid a share, when Government costs and any negative instant contract savings have been
fully offset against acquisition savings.

(2) Except in incentive contracts, Government costs and any price or cost increases resulting from negative instant
contract savings shall be offset against acquisition savings each time such savings are realized until they are fully
offset. Then, the Contractor's share is calculated by multiplying net acquisition savings by the appropriate
Contractor's percentage sharing rate (see paragraph (f) above). Additional Contractor shares of net acquisition
savings shall be paid to the Contractor at the time realized.

(3) If this is an incentive contract, recovery of Government costs on the instant contract shall be deferred and offset
against concurrent and future contract savings. The Contractor shall share through the contract incentive structure in
savings on the instant contract items affected. Any negative instant contract savings shall be added to the target cost
or to the target price and ceiling price, and the amount shall be offset against concurrent and future contract savings.

(4) If the Government does not receive and accept all items on which it paid the Contractor's share, the Contractor
shall reimburse the Government for the proportionate share of these payments.

(h) Contract adjustment. The modification accepting the VECP (or a subsequent modification issued as soon as
possible after any negotiations are completed) shall--

(1) Reduce the contract price or estimated cost by the amount of instant contract savings, unless this is an incentive
contract;

(2) When the amount of instant contract savings is negative, increase the contract price, target price and ceiling
price, target cost, or estimated cost by that amount;

(3) Specify the Contractor's dollar share per unit on future contracts, or provide the lump-sum payment;

(4) Specify the amount of any Government costs or negative instant contract savings to be offset in determining net
acquisition savings realized from concurrent or future contract savings; and

(5) Provide the Contractor's share of any net acquisition savings under the instant contract in accordance with the
following:

(i) Fixed-price contracts--add to contract price.

(ii) Cost-reimbursement contracts--add to contract fee.



W91CRB-11-D-0081
Page 50 of 56
(i) Concurrent and future contract savings.

(1) Payments of the Contractor's share of concurrent and future contract savings shall be made by a modification to
the instant contract in accordance with subparagraph (h)(5) above. For incentive contracts, shares shall be added as
a separate firm-fixed-price line item on the instant contract. The Contractor shall maintain records adequate to
identify the first delivered unit for 3 years after final payment under this contract.

(2) The Contracting Officer shall calculate the Contractor's share of concurrent contract savings by (i) subtracting
from the reduction in price negotiated on the concurrent contract any Government costs or negative instant contract
savings not yet offset and (ii) multiplying the result by the Contractor's sharing rate.

(3) The Contracting Officer shall calculate the Contractor's share of future contract savings by (i) multiplying the
future unit cost reduction by the number of future contract units scheduled for delivery during the sharing period,
(ii) subtracting any Government costs or negative instant contract savings not yet offset, and (iii) multiplying the
result by the Contractor's sharing rate.

(4) When the Government wishes and the Contractor agrees, the Contractor's share of future contract savings may
be paid in a single lump sum rather than in a series of payments over time as future contracts are awarded. Under
this alternate procedure, the future contract savings may be calculated when the VECP is accepted, on the basis of
the Contracting Officer's forecast of the number of units that will be delivered during the sharing period. The
Contractor's share shall be included in a modification to this contract (see subparagraph (h)(3) above) and shall not
be subject to subsequent adjustment.

(5) Alternate no-cost settlement method. When, in accordance with subsection 48.104-4 of the Federal Acquisition
Regulation, the Government and the Contractor mutually agree to use the no-cost settlement method, the following
applies:

(i) The Contractor will keep all the savings on the instant contract and on its concurrent contracts only.

(if) The Government will keep all the savings resulting from concurrent contracts placed on other sources, savings
from all future contracts, and all collateral savings.

(i) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract amount, as
specified in paragraph (h)(5) of this clause, by a rate from 20 to 100 percent, as determined by the Contracting
Officer, of any projected collateral savings determined to be realized in a typical year of use after subtracting any
Government costs not previously offset. However, the Contractor's share of collateral savings will not exceed the
contract's firm-fixed-price, target price, target cost, or estimated cost, at the time the VECP is accepted, or $100,000,
whichever is greater. The Contracting Officer will be the sole determiner of the amount of collateral savings.

(k) Relationship to other incentives. Only those benefits of an accepted VECP not rewardable under performance,
design-to-cost (production unit cost, operating and support costs, reliability and maintainability), or similar
incentives shall be rewarded under this clause. However, the targets of such incentives affected by the VECP shall
not be adjusted because of VECP acceptance. If this contract specifies targets but provides no incentive to surpass
them, the value engineering sharing shall apply only to the amount of achievement better than target.

(I) Subcontracts. The Contractor shall include an appropriate value engineering clause in any subcontract of
$150,000 or more and may include one in subcontracts of lesser value. In calculating any adjustment in this
contract's price for instant contract savings (or negative instant contract savings), the Contractor's allowable
development and implementation costs shall include any subcontractor's allowable development and implementation
costs, and any value engineering incentive payments to a subcontractor, clearly resulting from a VECP accepted by
the Government under this contract. The Contractor may choose any arrangement for subcontractor value
engineering incentive payments; provided, that the payments shall not reduce the Government's share of concurrent
or future contract savings or collateral savings.
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(m) Data. The Contractor may restrict the Government's right to use any part of a VECP or the supporting data by
marking the following legend on the affected parts:

"These data, furnished under the Value Engineering clause of contract.......... , shall not be disclosed outside
the Government or duplicated, used, or disclosed, in whole or in part, for any purpose other than to evaluate a value
engineering change proposal submitted under the clause. This restriction does not limit the Government's right to
use information contained in these data if it has been obtained or is otherwise available from the Contractor or from
another source without limitations."

If a VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and supporting
data, except that, with respect to data qualifying and submitted as limited rights technical data, the Government shall
have the rights specified in the contract modification implementing the VECP and shall appropriately mark the data.
(The terms "unlimited rights" and "limited rights" are defined in Part 27 of the Federal Acquisition Regulation.)

(End of clause)

52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address:

http://farsite hill.af.mil

(End of clause)

252.211-7003 ITEM IDENTIFICATION AND VALUATION (AUG 2008)
(a) Definitions. As used in this clause'

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded on
machine-readable media.

Concatenated unique item identifier means--

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data
elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise
identifier; or

(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number;
and serial number within the original part, lot, or batch number.

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that
defines the general category or intended use of the data that follows.

DoD recognized unique identification equivalent” means a unique identification method that is in commercial use
and has been recognized by DoD. All DoD recognized unique identification equivalents are listed at
http://www.acq.osd mil/dpap/pdi/uid/iuid_equivalents html.
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DoD unique item identification means a system of marking items delivered to DoD with unique item identifiers that
have machine-readable data elements to distinguish an item from all other like and unlike items. For items that are
serialized within the enterprise identifier, the unique item identifier shall include the data elements of the enterprise
identifier and a unique serial number. For items that are serialized within the part, lot, or batch number within the
enterprise identifier, the unique item identifier shall include the data elements of the enterprise identifier; the
original part, lot, or batch number; and the serial number.

Enterprise means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to
items.

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency.
Government's unit acquisition cost means--

(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of
delivery;

(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractor's estimated fully burdened unit
cost to the Government at the time of delivery; and

(3) For items produced under a time-and-materials contract, the Contractor's estimated fully burdened unit cost to
the Government at the time of delivery.

Issuing agency means an organization responsible for assigning a non-repeatable identifier to an enterprise (i.e.,
Dun & Bradstreet's Data Universal Numbering System (DUNS) Number, GS1 Company Prefix, or Defense
Logistics Information System (DLIS) Commercial and Government Entity (CAGE) Code).

Issuing agency code means a code that designates the registration (or controlling) authority for the enterprise
identifier.

Item means a single hardware article or a single unit formed by a grouping of subassemblies, components, or
constituent parts.

Lot or batch number means an identifying number assigned by the enterprise to a designated group of items, usually
referred to as either a lot or a batch, all of which were manufactured under identical conditions.

Machine-readable means an automatic identification technology media, such as bar codes, contact memory buttons,
radio frequency identification, or optical memory cards.

Original part number means a combination of numbers or letters assigned by the enterprise at item creation to a
class of items with the same form, fit, function, and interface.

Parent item means the item assembly, intermediate component, or subassembly that has an embedded item with a
unique item identifier or DoD recognized unique identification equivalent.

Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the
enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is
never used again within the enterprise.

Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the
enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or
batch number assignment.



W91CRB-11-D-0081
Page 53 of 56

Serialization within the enterprise identifier means each item produced is assigned a serial number that is unique
among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for
ensuring unique serialization within the enterprise identifier.
Serialization within the part, lot, or batch number means each item of a particular part, lot, or batch number is
assigned a unique serial number within that part, lot, or batch number assignment. The enterprise is responsible for
ensuring unique serialization within the part, lot, or batch number within the enterprise identifier.

Unique item identifier means a set of data elements marked on items that is globally unique and unambiguous. The
term includes a concatenated unique item identifier or a DoD recognized unique identification equivalent.

Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been
used. The current list of accepted unique item identifier types is maintained at

http://www.acg.osd mil/dpap/pdi/uid/uii_types.html.

(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item.

(c) Unique item identifier.

(1) The Contractor shall provide a unique item identifier for the following:

(i) All delivered items for which the Government's unit acquisition cost is $5,000 or more.

(i) The following items for which the Government's unit acquisition cost is less than $5,000:

Contract line, subline, or exhibit line
item No. Item description

0003 Spare Parts

(iii) Subassemblies, components, and parts embedded within delivered items as specified in Attachment Number ----
(2) The unique item identifier and the component data elements of the DoD unique item identification shall not
change over the life of the item.

(3) Data syntax and semantics of unique item identifiers. The Contractor shall ensure that--

(i) The encoded data elements (except issuing agency code) of the unique item identifier are marked on the item
using one of the following three types of data qualifiers, as determined by the Contractor:

(A) Application Identifiers (Als) (Format Indicator 05 of ISO/IEC International Standard 15434), in accordance
with ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact
Data Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard.

(B) Data Identifiers (DIs) (Format Indicator 06 of ISO/IEC International Standard 15434), in accordance with
ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data
Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard.

(C) Text Element Identifiers (TEIs) (Format Indicator 12 of ISO/IEC International Standard 15434), in accordance
with the Air Transport Association Common Support Data Dictionary; and
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(i) The encoded data elements of the unique item identifier conform to the transfer structure, syntax, and coding of
messages and data formats specified for Format Indicators 05, 06, and 12 in ISO/IEC International Standard 15434,
Information Technology--Transfer Syntax for High Capacity Automatic Data Capture Media.
(4) Unique item identifier.
(i) The Contractor shall--
(A) Determine whether to--
(1) Serialize within the enterprise identifier;
(2) Serialize within the part, lot, or batch number; or
(3) Use a DoD recognized unique identification equivalent; and
(B) Place the data elements of the unique item identifier (enterprise identifier; serial number; DoD recognized
unique identification equivalent; and for serialization within the part, lot, or batch number only: original part, lot, or
batch number) on items requiring marking by paragraph (c)(1) of this clause, based on the criteria provided in the
version of MIL-STD-130, Identification Marking of U.S. Military Property, cited in the contract Schedule.
(i) The issuing agency code--
(A) Shall not be placed on the item; and
(B) Shall be derived from the data qualifier for the enterprise identifier.
(d) For each item that requires unique item identification under paragraph (c)(1)(i) or (ii) of this clause, in addition
to the information provided as part of the Material Inspection and Receiving Report specified elsewhere in this
contract, the Contractor shall report at the time of delivery, either as part of, or associated with, the Material
Inspection and Receiving Report, the following information:
(1) Unique item identifier.
(2) Unique item identifier type.
(3) Issuing agency code (if concatenated unique item identifier is used).
(4) Enterprise identifier (if concatenated unique item identifier is used).
(5) Original part number (if there is serialization within the original part number).
(6) Lot or batch number (if there is serialization within the lot or batch number).
(7) Current part number (optional and only if not the same as the original part number).
(8) Current part number effective date (optional and only if current part number is used).
(9) Serial number (if concatenated unique item identifier is used).

(10) Government's unit acquisition cost.

(11) Unit of measure.
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(e) For embedded subassemblies, components, and parts that require DoD unique item identification under
paragraph (c)(1)(iii) of this clause, the Contractor shall report as part of, or associated with, the Material Inspection

and Receiving Report specified elsewhere in this contract, the following information:

(1) Unique item identifier of the parent item under paragraph (c)(1) of this clause that contains the embedded
subassembly, component, or part.

(2) Unique item identifier of the embedded subassembly, component, or part.

(3) Unique item identifier type.**

(4) Issuing agency code (if concatenated unique item identifier is used).**

(5) Enterprise identifier (if concatenated unique item identifier is used).**

(6) Original part number (if there is serialization within the original part number).**

(7) Lot or batch number (if there is serialization within the lot or batch number).**

(8) Current part number (optional and only if not the same as the original part number).**

(9) Current part number effective date (optional and only if current part number is used).**

(10) Serial number (if concatenated unique item identifier is used).**

(11) Description.

** Once per item.

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause in accordance with
the data submission procedures at http://www.acq.osd.mil/dpap/pdi/uid/data_

submission_information.html.

(9) Subcontracts. If the Contractor acquires by subcontract, any item(s) for which unique item identification is
required in accordance with paragraph (c)(1) of this clause, the Contractor shall include this clause, including this

paragraph (g), in the applicable subcontract(s).

(End of clause)
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Section J - List of Documents, Exhibits and Other Attachments
LIST OF ATTACHMENTS
DOCUMENT DESCRIPTION PAGES DATE
TYPE
Exhibit A CDRLs 15 3/18/2010
Exhibit B Spare Parts
Attachment 1 NVSED-ICD-101 Interface Control Document (ICD)for 14 9/24/2010

the STORM-mLRF
Attachment 2 DD254 2 10/1/2010
Attachment 3 Critical Performance Parameters 2 10/1/2010
Attachment 4 Storm Quality Validation Plan (QVP) Matrix 4 10/1/2010
Attachment 5 STORM Performance Specification NVESD-PFSP-101 20 9/17/2010




ORDER FOR SUPPLIES OR SERVICES PAGE1OF 7

1 CONTRACT/PURCH ORDER/ 2 DELIVERY ORDER/CALL NO |3 DATE OF ORDER/CALL|4 REQ/PURCH REQUESTNO 5 PRIORITY
AGREEMENTNO (YYYYMMMDD)

W91CRB-11-D-0081 0001 2011 Jun 14 See Schedule

6 ISSUED BY CODE | W91CRB 7 ADMINISTERED BY (if other than 6) CODE [ S2206A

ACC - APG - W91CRB DCMA BOSTON - S2206A 8 DELIVERY FOB

4118 SUSQUEHANNA AVENUE 495 SUMMER STREET

ABERDEEN PROVING GROUND MD 21005-3013 BOSTON MA 22010-2138 gs_i'TEI::ATION

(See Schedule if other)

9 CONTRACTOR CODE |0B107 FACILITY |oB107 10 DELIVER TO FOB POINTBY (Date) |11 MARK IF BUSINESS IS
(YYYYMMMDD) SMALL
L-3 COMMUNICATIONS CORPORATION, WARRIOR SEE SCHEDUL E
NAME 9 AKIRA WAY BIYADVANTAGED
AND LONDONDERRY NH 03053-2000 titgo'gggUNTTERMs WOMEN-OWNED
ADDRESS

13 MAIL INVOICESTO THE ADDRESS IN BLOCK

See Item 15
14 SHIP TO CODE 15 PAYMENT WILL BE MADE BY CODE|HQ0337
DFAS - COLUMBUS CENTER - HQ0337 MARK ALL
NORTH ENTITLEMENT OPERATIONS PACKAGES AND
SEE SCHEDULE NORTH ENTITL ACKAGES AN
COLUMBUS OH 43218-2266 IDENTIFICATIO N
NUMBERS IN
BLOCKS 1 AND 2.
16 DELIVERY/[ x | Thisdelivery order/call isissued on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract
TYPE |[CALL
OF PURCHASE Reference your quote dated
ORDER Furnish the following on terms specified herein REF:
ACCEPTANCE THE CONTRACTOR HEREBY ACCEPTSTHE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONSSET FORTH, AND AGREESTO PERFORM THE SAME
NAME OF CONTRACTOR SIGNAT URE TYPED NAME AND TITLE DATE SIGNED

. ’ . . . . (YYYYMMMDD)
D If this box is marked, supplier must sign Acceptance and return the following number of copies:

17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

See Schedule

18 ITEM NO 19 SCHEDULE OF SUPPLIES/ SERVICES 20 QUANTITY
ORDERED/ 21 UNIT (22 UNIT PRICE 23 AMOUNT
ACCEPTED*

SEE SCHEDULE

24. UNITED STATES OF AMERICA
* 1f quantity accepted by the Government is same as TEL: 410-278-1239 S . ')( 25 TOTAL $2,034,579.00
quantity ordered, indicate by X. If different, enter actual [EMAIL: Vicky.watkins@us.army.mil \]‘!\\"_\\{_—j{ Lo _'{",'(if‘.;\,\i\ = PYS
quantity accepted below quantity ordered and encircle. [BY: VICKY WATKINS CONTRACTING / ORDERING OFFICER DIFFERENCES]
27a QUANTITY IN COLUMN 20 HASBEEN
[ JinspEcTED DRECEIVED |:| ACCEPTED, AND CONFORMS TO THE

CONTRACT EXCEPT ASNOTED

b SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢ DATE d PRINTED NAME AND TITLE OF AUTHORIZED

(YYYYMMMDD) GOVERNMENT REPRESENTATIVE

e MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE |28 SHIP NO 29 DO VOUCHER NO |30
INITIALS
32 PAID BY 33 AMOUNT VERIFIED
PARTIAL
f TELEPHONE NUMBER |g E-MAIL ADDRESS EINAL CORRECT FOR
36. | certify this account is correct and proper for paym ent. 31 PAYMENT 34 CHECK NUMBER
a DATE b SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(YYYYMMMDD) PARTIAL
BILL OF LADING N
FINAL 35 © GNO
37 RECEIVED AT 38 RECEIVED BY 39 DATE RECEIVED 40 TOTAL 41 S/IR ACCOUNT NOJ| 42 S/IRVOUCHER NO
(YYYYMMMDD) CONTAINERS

DD Form 1155, DEC 2001 PREVIOUSEDITION ISOBSOLETE



ITEM NO
0001
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Section B - Supplies or Services and Prices
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
150 Each (b) (4)
AN/PSQ-23 STORM-mLRF

ITEM NO
000101

FFP

Contractor shall provide requirements for AN/PSQ-23 Small Tactical Optical Rifle
Mounted micro-Laser Range Finder (STORM-mLRF) in accordance with terms of
the basic contract. Range pricing provided below. Unit price listed is for
estimating only and includes costs of Not Separately Priced (NSP) CDRLs and all
warranty costs.

Production Year (PY) 1-5 Range Pricing (14 Jun 2011- 13 Jun 2016):

b) (4

1-300
301-700
701-1200
1201-1800
1801 - 2400
FOB: Origin
PURCHASE REQUEST NUMBER: W9123120111003

NET AMT (b) (4)

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
$0.00

Funding Info

FFP

FOB: Origin

PURCHASE REQUEST NUMBER: W9123120111004

NET AMT $0.00

ACRN AA (b) (4)
CIN: W91231201110040001



ITEMNO SUPPLIES/SERVICES QUANTITY UNIT
000102

Funding Info

FFP

FOB: Origin

PURCHASE REQUEST NUMBER: W9123120111003

ACRN AD
CIN: W91231201110030102

W91CRB-11-D-0081

0001

Page 3 of 7
UNIT PRICE AMOUNT
$0.00
NET AMT $0.00

(b) (4)
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ITEMNO SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE AMOUNT
0002 (b) (4) Dollars, (b) (4) (b) (4)
u.s
CDRLS
FFP

Contractor shall provide Contract Data Requirements List (CDRLS) in accordance
with requirements in Exhibit A. Pricing as provided below. CDRLs listed as
"NSP" are included in unit pricing of CLIN 0001.

Program Year (PY 1) CDRLs (14 June 2011- 13 Jun 2012):

PY 2-5 (14 Jun 2012- 13 Jun 2016):

A001

s (b) (4)
D002

FOB: Destination

PURCHASE REQUEST NUMBER: W9123120111004

NET AMT

ACRN AA
CIN: W91231201110040002




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECTBY  ACCEPT AT
0001  Origin Government Origin
000101 Origin Government Origin
000102 N/A N/A N/A

0002 Destination Government Destination

W91CRB-11-D-0081
0001
Page 5 of 7

ACCEPT BY
Government
Government
Government
Government
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Section F - Deliveries or Performance
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS ulic
0001 30-DEC-2011 50 XR W27P PEO SOLDIER - W919DX W919DX
!TA!IN!;NET FACILITY
15395 JOHN MARSHALL HWY
HAYMARKET VA 20169-5000
FOB: Origin
0001 31-JAN-2012 100 (SAME AS PREVIOUS LOCATION) W919DX
FOB: Origin
000101 N/A N/A N/A N/A
000102 N/A N/A N/A N/A

0002  POP14-JUN-2011TO  N/A PM SOLDIER SENSORS AND LASERS ~ W912H8
13-JUN-2012 (b) (6)
10170 BEACH ROAD
FORT BELVOIR VA 22060

(b) (6)

FOB: Destination



Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 211202000001D1DB3423806.000031CA741R00MIPRIHSSLT00961S7R5ES19130
COST CODE: 741R00
CIN W912: 0001: K(HXEN)

(b) (4)

CIN W91231201110040002:

CLIN JOB ORDER FUNDS EXP. DATE
000101 1S7R5E 30-SEP-2011
0002 1S7R5E 30-SEP-2011

AD: 211203500001D1DB35286015500031CA744R00MIPR1IHSSLT00951S41STS19130
COST CODE 741R00

CIN W912: (b) (4)
CLIN JOB ORDER FUNDS EXP. DATE
000102 1S7R53 30-SEP-2011

W91CRB-11-D-0081

FUNDED QTY

FUNDED QTY

0001
Page 7 of 7

FUNDED AMT

FUNDED AMT



1 CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 3
2 AMENDMENT/MODIFICATION NO 3 EFFECTIVE DATE |4 REQUISITION/PURCHASE REQ NO 5 PROJECT NO (Ifapplicable)
01 27-Jun-2011 SEE SCHEDULE
6 ISSUED BY CODE WO91CRB 7 ADMINISTERED BY (Ifother than item6) CODE | S2206A
DCMA BOSTON - S2206A
ACC - APG - WOICRB 495 SUMMER STREET
4118 SUSQUEHANNA AVENUE BOSTON MA 22010-2138
ABERDEEN PROVING GROUND MD 21005-3013
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
L-3 COMMUNICATIONS CORPORATION, WARRIOR
9 AK RA WAY
LONDONDERRY NH 03053-2000 9B. DATED (SEE ITEM 11)

x | L0A. MOD. OF CONTRACT/ORDER NO.
W91CRB-11-D-0081-0001

10B. DATED (SEE ITEM 13)

CODE _0B107 [FACILITY CODE 0B107 X | 14-Jun-2011
11. THISITEM ONLY APPLIESTO AMENDMENTSOF SOLICITATIONS
|:|The above numbered solicitation is amended as set forth in Item14 The hour and date specified for receipt of Offer |:| is extended, |:| is not extended

Offer must acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Itens 8 and 15, and returning copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER Ifby virtue ofthis amendment you desire to change an offer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified

12. ACCOUNTING AND APPROPRIATION DAT A (If required)
See Schedule

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14,

A. THISCHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

X |B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINIST RAT IVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number:  dmorrow 112647

Modification Amount: $0

The purpose of this modification is to change the unit of issue in CLIN 0002 to match the basic contract.

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACT ING OFFICER (Type or print)
DEBRA MORROW/CONTRACT SPECIALIST
TEL: 410-278-2509 EMAL: debramorrow@us army mil
15B. CONTRACT OR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
&tcipd
BY &MM M 01-Jul-2011
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
SECTION A - SOLICITATION/CONTRACT FORM
The Criticality code C has been added.
SECTION B - SUPPLIES OR SERVICES AND PRICES
Global Changes
CLIN 0001 -- CLIN 0002
The IDC type has changed from N/A to Indefinite Quantity.
CLIN 0002
The unit of issue has changed from Dollars, U.S. to Each.
SUBCLIN 000103 is added as follows:
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
000103 UNDEFINED UNDEFINED $0.00
Corrected Fund Cite Info
FFP
FOB: Destination
MAX $0.00

NET AMT

ACRN AE (b) (4)

CIN: W91231201110030103

SECTION E - INSPECTION AND ACCEPTANCE
The following Acceptance/Inspection Schedule was added for SUBCLIN 000103:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
N/A N/A N/A Government

SECTION G - CONTRACT ADMINISTRATION DATA
Accounting and Appropriation

Summary for the Payment Office
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SUBCLIN 000102:

AD: 211203500001D1DB35286015500031CA744R00MIPR1IHSSLT00951541STS19130 741R00 (CIN

W91231201110030102) was decreased by [l(QXCN from (b) (4)

SUBCLIN 000103:
Funding on SUBCLIN 000103 is initiated as follows:

ACRN: AE

CIN: W91231201110030103

Acctng Data: 211203500001D1DB35286015500031CA744R00MIPR1IHSSLT00951541STS19130
Increase: [ f{QYCIN

Total NG

Cost Code: 744R00

(End of Summary of Changes)





