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Section SF 1449 - CONTINUATION SHEET

PERFORMANCE WORK STATEMENT
Performance Work Statement

Operate 25 Simulation Workstations to Support the 

US Army Maneuver Support Battle Lab 

1.0
Introduction.  The US Army Maneuver Support Battle Lab (MSBL) has become the “recognized” Center of Excellence across the Army and the Department of Defense (DoD) for simulations and analysis in support of Maneuver Support and Chemical, Engineer, and Military Police Corps issues.  The Center of Excellence will support The Army Vision, The Army Modeling and Simulation Master Plan, and Army Transformation/Objective Force by conducting experimentation and analysis to assess warfighting concepts, force design, requirements determination, system programs, and evaluation of Doctrine, Organizations, Training, Materiel, Leadership and Education, Personnel, and Facilities (DOTMLPF) concepts and programs in support of the MANSCEN.  Data must be gathered to form the underpinning analytics that allow decision makers at all levels the justification needed to proceed to the next milestone.  The primary avenue of generating data is through experimentation and analysis.

The Combat Support Brigade (Maneuver Enhancement) CSB(ME) is designed as a multi-functional headquarters only and includes military police, engineer, and chemical, biological, radiological, and nuclear (CBRN) functional operations/planning cells.  The CSB(ME), a modular, tailorable, scalable protection force for the Division and/or Corps commanders(s), is uniquely tailored for its missions.  In preparation of the two (2) simulation events contemplated in this Performance Work Statement (PWS) to be held at Fort Leonard Wood, the 110th CSB(ME) unit in Kansas City will develop courses-of-action to be modeled during said events.  A preview of these courses-of-action is currently scheduled to be held in Kansas City on 10 September 2006.  The course-of-action preview will begin to lay the ground work for the follow-on simulation experiments.  

Contractor participation in the 110th CSB(ME) course-of-action preview is necessary for the development of a training package that will be used to train the 25 simulation workstation operators on lessons and issues learned at the preview meeting.  The training package will identify and expound on the issues presented at the preview meeting (including the scenario and venues to be modeled during the simulation events) in order to provide better situational awareness to the simulation workstation operators with the ultimate goal of contributing materially to the operators ability to successfully operate and conduct missions in the given simulation scenario and environment during the October 2006 and March 2006 events.  

These preview and simulation events directly support one another.  The first meeting is the Kansas City Course of Action Preview.  The courses of action developed by the 110th CSB and briefed in Kansas City will be taken and developed by the Government into the simulation environment over the course of the following month and a half.  These courses of action will then be played out by the Contractor workstation operators during the October 2006 simulation event.  Analytical data and results will be taken from the October 2006 simulation event to determine the best course of action or the best mix of the courses of action played out for Mobility Corridor mission sets.  The Government will then develop the “best” course of action into a Counter Insurgency simulation environment depicting the mission of protection of a Mobility Corridor.  The Counter Insurgency simulation event in March 2007 will involve other Army Battle Labs.  The best course of action determined from the October 2006 simulation event will then be played out in the Counter Insurgency simulation scenario to determine whether or not that best course of action for protection of a Mobility Corridor truly is reflected in a multi-functional simulation scenario.  Having the same Contractor for all three events is paramount to the understanding and playing of the events in simulation.  The same Contractor that played the courses of action in October 2006 will gain experience, lessons learned, and situational awareness that will be key to the follow-on Counter Insurgency simulation event in March 2007.

2.0
Scope of Work.  The contractor shall operate 25 simulation workstations for two (2) exercises that support the Training and Doctrine Command (TRADOC) Army Concept and Capabilities Development Plan (AC2DP) for FY 2006, specifically the Combat Support Brigade (Maneuver Enhancement), as more fully set out herein below.  The contractor shall also attend the 110th CSB course of action preview, and develop a training support package to be shared with workstation operators upon Government approval of training package.  An In Progress Review (IPR) will be conducted the last week of September 2006 to obtain Government concurrence with the developed training package and to prepare/plan for the first simulation experiment.  At a minimum, the primary contractor representative shall attend the September 2006 IPR event.  The training support package shall be shared with all workstation operators not later than 06 October 2006.  Proof of completion of the training support package must be provided to the COR for all workstation operators not later than 11 October 2006.  

3.0
Place of Performance.  All services with the exception of the 110th CSB course of action preview will be performed on-site at the Maneuver Support Battle Lab, Fort Leonard Wood, MO.  The 110th CSB course-of-action preview will take place at the Kansas City Armory in Kansas City, MO.  A normal eight-hour workday shall be completed between the hours of 0600 and 1800 applicable only during the two simulation exercise events.  An additional 2 hours per day may be required for no more than half the days of each simulation exercise.  

4.0
Period of Performance.  The term of this task order shall be from the date of task award until conclusion of the second simulation exercise on 16 March 2007.  Within this period of performance, there are five time periods of significant importance, as follows: the initial kick-off meeting pursuant to paragraph 12.0; the 110th CSB course-of-action preview meeting on 10 September 2006; the 26 September 2006 IPR to review training packages; the 30 October 2006 to 9 November 2006 “First” Simulation Exercise training and execution; and the 05-16 March 2007 “Second” Simulation Exercise training and execution. 

5.0
Personnel Qualifications. The Contractor shall provide a workforce with sufficient technical expertise, experience, skills and other necessary credentials (i.e. proof of completion of training identified in paragraph 2.0, certificate of completion of computer users security training course identified in paragraph 13.1) to accomplish the tasks described below.  The Contractor shall be responsible for identifying personnel with the requisite technical expertise, experience, and skills; and for notifying the contracting officer of any real or potential deficiencies in personnel availability.  This does not, however, relieve the Contractor of any performance requirements.

6.0
Performance Standards.  The tasks, including execution and wrap up of the experimentation events, shall be performed and completed within the Period of Performance and workday hours as set out more fully herein.  No schedule slippage shall occur in the performance of these tasks unless approved by the Contracting Officer.

7.0
Tasks.  The following tasks shall be completed for operating the simulation workstations on the Battle Lab Collaborative Simulation Environment (BLCSE) network in the Maneuver Support Battle Lab:  

7.1 Attend and participate in the 110th CSB course-of-action preview meeting.  Become familiar with the CSB organization and missions.

7.1.1 Capture, through note-taking, lessons learned and other information presented necessary to develop a training support package to include scenarios, venues, and courses of action to be modeled.

7.2 Develop a training support package that will be used to train workstation operators on the simulation scenario and environment.
7.2.1 Conduct an IPR to obtain Government approval of developed training package.

7.2.2 Train workstation operators on the simulation scenarios, environment, CSB organization and missions utilizing the contractor developed, government approved training support package within the timeframes identified in paragraph 2.0 above.

7.3 Operate twenty-five (25) Objective Force OneSAF Testbed Baseline (OFOTB) and its derivatives, terminals. 

7.3.1 Follow daily startup instructions for putting each workstation into operation.

7.3.2 Input instructions received from event personnel into OFOTB terminals using both Graphical User Interfaces (GUI) and keyboard.

7.3.3 Monitor the actions of OFOTB and update or modify the instruction sets as required to ensure desired actions.

7.3.4 Report status of instructions and OFOTB actions as required by event personnel.

7.3.5 Report system and workstation functionality errors to Exercise Staff as they occur.

7.3.6 Participate in daily exercise After Action Reviews (AAR).

7.4 Operate computer hardware, printers, and communication system peripherals related to the use of the above OFOTB terminals.

8.0
Performance Requirement Summary (PRS).

	Required Service


	Paragraph Number


	Performance Standard


	Acceptable Level of Performance


	Monitoring Method


	Proportion of required service to total task order price

	Attend and participate in the 110th CSB course-of-action preview meeting.  Provide trip report.
	7.1, 9.2, and 10.0
	Contractors shall attend, participate, and take notes of lessons learned in accordance with paragraph 7.1 and provide a trip report in accordance with paragraph 9.2.
	Participation in event in accordance with the performance standards 98% of the time.  Trip report should accurately and completely reflect participation and insights in accordance with the performance standards 98% of the time.
	100% inspection
	REDACTED%

	Develop training package to train workstation operators and conduct IPR for Government concurrence
	7.2, 7.2.1
	Contractors shall develop a training package in accordance with paragraph 7.2.
	Training package should be accurate and reflective of the training required for workstation operators during the CSM simulation exercises in accordance with the performance standards 98% of the time.
	100% inspection
	REDACTED%

	Operate twenty five (25) Objective Force OneSAF Testbed Baseline (OFOTB), and its derivatives, terminals

	7.3
	Contractors shall execute instructions  from event role player personnel to control the OFOTB workstation in accordance with  paragraph 7.3
	All OFOTB terminals are operated in accordance with the performance standards 100% of the time.
	100% inspection
	REDACTED% for October event, REDACTED% for March event 

	Operate computer hardware, printers, and communication system peripherals related to the use of the above terminals.
	7.4
	Contractors shall utilize computer hardware and peripherals to execute OFOTB instructions in accordance with  paragraph 7.4
	All of the other hardware and peripherals are utilized in accordance with the performance standards 100% of the time. 
	100% inspection
	REDACTED% for October event, REDACTED% for March event


9.0
Deliverables.  The Contractor shall provide the following products:

9.1 Daily functionality reports covering operation of the simulation software and hardware during each of the exercises.  Functionality report format will be provided at the kick-off meeting required pursuant to paragraph 13.0 below.

9.2 Quality Control Plan pursuant to paragraph 10.0 below.

9.3 Trip Report from the 110th CSB course-of-action preview meeting.

9.4 Operator Training Support Package developed in response to the information provided at the 110th CSB course-of-action preview meeting.

10.0 Quality Control Plan.  The Contractor shall establish and maintain a complete Quality Control Plan to ensure the requirements of the contract are provided as specified. One copy of the Contractor’s Quality Control Plan is provided to the Contracting Officer not later than the post-award conference.  An updated copy is provided to the Contracting Officer as changes occur.

10.1 The plan shall include:

10.1.1 An inspection system covering all the support provided by the instructor.  It shall specify the areas to be inspected on either a scheduled or unscheduled basis, how often inspections are accomplished, and the title of the individuals who will perform the inspection.

10.1.2 The methods for identifying and preventing defects in the quality of support performed before the level of performance becomes unacceptable.

10.1.3 Provisions that those on-site records are maintained on all inspections conducted by the Contractor and necessary corrective actions taken.  This documentation is made available to the Government during the term of the contract.

10.2 Corrective Actions. At any time it is determined by the Contracting Officer that the quality control system, personnel, instructions, controls, tests, or records are not providing results, which conform, to contract requirements, action shall be taken by the Contractor to correct the deficiency, i.e., replacement of personnel, additional quality control inspections.

11.0 Travel.  In order to meet the requirements of this task order, not more than two (2) contractor representatives shall travel to Kansas City, MO to attend and participate in the 110th CSB course-of-action preview meeting. Travel costs will be reimbursed in accordance with FAR Subpart 31.205-46 and the Federal Travel Regulations upon presentation of the report contemplated in paragraph 9.2, itemizing the costs and showing the dates, purpose, and location of the travel.  Said report shall be tendered no later than 5 working days following the conclusion of said travel and shall include all travel cost receipts.

12.0
Payment for completion of tasks.  The payment schedule shall be as follows:  10% of the value of the task order shall be due and payable upon the contractor’s attendance at the 110th CSB course-of-action preview meeting on 10 September 2006 in Kansas City, MO and the government’s acceptance of the subsequent trip report, 10% of the value of the task order shall be due and payable upon the contractor’s attendance and participation at the initial IPR and the government’s acceptance of the contractor developed training package , and REDACTED% of the value of the task order shall be due and payable upon the contractor’s  completion of each of the two CSB simulation experiments and the Government’s acceptance of services.  A copy of the invoice shall be submitted to the COR for preparation of a DD 250 and for payment purposes.

13.0 Administrative Management.  A kick-off meeting will be conducted with the Contracting Officer’s Representative (COR) within 15 working days of the task order award but not less than 5 days prior to the 110th CSB preview meeting.  Not more than two (2) contractor personnel shall attend the 110th CSB course-of-action preview meeting.  The courses of actions presented by the 110th CSB staff elements will be modeled and played during the first simulation exercise.  At a minimum, the Government Technical Representative, the COR, the contract agency representative and the contract personnel (including all workstation operators) that will perform the tasks outlined in the task order will attend the kick-off meeting.  The tasks, deliverables, schedule, roles and responsibilities will be discussed.  One In Progress Review (IPR) will be held during each of the experiments at the Maneuver Support Battle Lab, Fort Leonard Wood, MO.  IPRs will be held on 03 November 2006 and 09 March 2007.  All workstation operators will attend.

14.0
Government Furnished Information and Government Furnished Property.  All information provided to the Contractor by the Government in any form shall be used solely for the purpose of performing the requirements of the task order associated with such information.  All such information shall be considered as Government furnished property and shall not be further used by the Contractor nor distributed by the Contractor to anyone outside the Contractor's organization without the prior approval of the Contracting Officer. All Government provided information shall be returned to the Government or destroyed by the contractor using an appropriate means at the Contracting Officer’s discretion upon the completion of the task order. The Contractor shall not attempt to access any Governmental files (on-line or hard copy) not applicable to the tasks being performed or necessary to perform the task order requirements.  All information resources used by the Contractor are subject to monitoring.  The Government will provide the administrative support and the Government Furnished Equipment (GFE) described below for use by the Contractor in performance of the task order requirements. 

14.1
Access to the TRADOC Battle Lab Collaborative Simulation Environment (BLCSE) via the Fort Leonard Wood site.  Contractor personnel will be provided with a temporary users account on the BLCSE network.  Contractor personnel shall not connect personal devices nor contractor/commercially provided equipment to the BLCSE network.  The contractor shall not load any software or make any changes to computer configurations without being specifically outlined in this PWS.  MSBL retains sole Administrator authority over devices connected to the BLCSE LAN and all devices connected to the network will be managed under strict Information Assurance standards as prescribed by AR 25-2.  Access to network resources are granted on an individual basis by the MSBL administrator staff on a least-needed basis, therefore only minimal services will be provided to contractor personnel unless explicitly granted through the Performance Work Statement (PWS).  Common services include physical connectivity, user-id, and use of shared services related to work (printers, shared files, and public folders).  The contractor is subject to all access policies, shall adhere to AR 380-5 and AR 25-2, and shall successfully complete the 1 hour on-line Computer Users Security Training Course found at https://ia.gordon.army.mil and provide certificates of completion to the COR by 11 October 2006.  All problem reports must be submitted to the MSBL through the work order process.  All devices connected to the BLCSE LAN may be monitored for all lawful purposes.  Contractor’s use of the BLCSE constitutes consent to monitoring.
14.2
Office supplies/consumables as needed to include normal items necessary for office work, such as paper, post-it notes, pens, pencils, paper fasteners, binders, markers, staples, staplers, and folders.  No supplies shall be used for any purpose other than required to perform the task order requirements.  

14.3
Office equipment (e.g. desks, chairs, and other office furniture) necessary for the Contractor to perform these task order requirements in Government facilities.  Government furnished office equipment shall not be used for any purpose other than that required to perform the task order requirements.  

14.4
Office space in the MANSCEN Futures Center, Maneuver Support Battle Lab has been approved for Contractor usage; using simulation networks and equipment is required to accomplish the tasks.  Contractors shall use space provided in approved computer lab spaces for performance during First and Second experiments.  An exception to command policy #63-01, Providing Government Space for Contractors and other Non-Governmental Facilities, was signed on 07 December 2004. 

14.5
Access to the Maneuver Support Battle Lab experimentation equipment required to perform the tasks outlined under this task order will be provided by the Government during at the kickoff meeting.  

14.6
Access to documents, regulations and other appropriate information, consistent with security classification of the task order and in accordance with applicable security procedures.  The Government will provide classified storage, security management, and classified documentation destruction.

14.7
Telephone and telephone basic service, including local and long distance shall only be used for official Government purposes.  The contractor is subject to Government established policies on telephone use.  The contractor will not move, unplug, or alter any telephone or voice device.  Unique devices, such as speaker phones, cordless or conference phones, must be requested through a government Telephone Control Officer (TCO) work order at the expense of the contractor.  All requests for changes or problem reports must be submitted to the DOIM through the unit TCO.  DoD telephones may be monitored for all lawful purposes.  Contractor’s use of the DoD telephones, authorized or unauthorized, constitutes consent to monitoring.  The Contractor shall provide its own phone card or cell phone to make any calls to its company offices.  

15.0
Data Requirements.

15.1
Security Clearances.  Work on this task will require access to classified material up to and including SECRET/NOFORN material and may result in the production of classified material.  In all cases, personnel assigned to the project will possess requisite security clearances.  SIPRNET access will not be given for this task. 

15.2
Restrictions.  The Contractor shall receive no privileged, proprietary, or otherwise sensitive information without the Government's knowledge and without both the Government and Contractor implementing appropriate safeguards or agreements thereon.  The Contractor shall not divulge any information accessed and obtained during the course of performing this task to other Contractor staff or anyone outside the Government.  Failure to adhere to these non-disclosure safeguards may result in termination of this task.  Organizational structures and safeguards shall be used for protecting sensitive information and will be employed to ensure Contractor cannot gain any unfair advantage. 

16.0
Contractor Manpower Reporting (CMR).

The Office of the Assistant Secretary of the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data collection site where the contractor will report ALL contractor manpower (including sub-contractor manpower) required for performance of this task order.  The contractor is required to completely fill in all the information in the format using the following web address: https://contractormanpower.army.pentagon.mil – go to CMR System User Guide first.  The required information includes:


(1)  Contracting Office, Contracting Officer, Contracting Officer’s Technical Representative;


(2)  Contract number, including task and delivery order number;


(3)  Beginning and ending dates covered by reporting period;


(4)  Contractor name, address, phone number, e-mail address, identity of contractor employee entering data;


(5)  Estimated direct labor hours (including sub-contractor);


(6)  Estimated direct labor dollars paid this reporting period (including sub-contractors);


(7)  Total payments (including sub-contractors);


(8)  Predominant Federal Service code (FSC) reflecting services provided by contractor (and separate predominant FSC for each sub-contractor if different);


(9)  Estimated data collection cost;


(10)  Organizational title associated with the Unit Identification Code (UIC) for the Army Requiring Activity (the Army Requiring Activity is responsible for providing the contractor with its UIC for the purposes of reporting this information;


(11)  Locations where contractor and sub-contractors perform the work (specified by zip code in the United States and nearest city, country, when in an overseas location, using standardized nomenclature provided on website);


(12)  Presence of deployment or contingency contract language; and


(13)  Number of contractor and sub-contractor employees deployed in theater this reporting period (by country).  

As part of its submission, the contractor shall also provide the estimated total cost (if any) incurred to comply with this reporting requirement.  Reporting period will be the period of performance not to exceed 12 months ending 30 September of each government fiscal year and must be reported by 31 October of each calendar year.

Contractors may use a direct XML data transfer to the database server or fill in the fields on the website.  The XML direct transfer is a format for transferring files from a contractor’s system to the secure web site without the need for separate data entries for each required data element at the web site.  The specific formats for the XML direct transfer may be downloaded from the web site.

17.0
Agency Support and Addresses.


The proposed Contracting Officer’s Representative (COR): 



REDACTED


US Army MANSCEN Futures Center



320 MANSCEN Loop, Suite 104



ATTN:  ATZT-FB (REDACTED)



Fort Leonard Wood, MO 65473-8929



Telephone (573) 563-REDACTED


Fax (573) 563-REDACTED


Email:  REDACTED
The Technical Representative: 



REDACTED


US Army MANSCEN Futures Center



320 MANSCEN Loop, Suite 104



ATTN:  ATZT-FB (R. Rodgers)



Fort Leonard Wood, MO 65473-8929 



Telephone (573) 563-REDACTED


Fax (573) 563-REDACTED


Email:  REDACTED
QASP
Quality Assurance Surveillance Plan (QASP)

CSB(ME) Mobility Corridor SIMEX and OF07 Part I Computer Operators

For the US Army Maneuver Support Center (MANSCEN)

Maneuver Support Battle Lab (MSBL)

This Quality Assurance Surveillance Plan is not part of the solicitation nor will it be made part of any resulting contract.  The Government has the right to change or modify inspection methods at its discretion.

1. Overview

a. Purpose.  The purpose of this plan is to identify the methods and procedures the government will use to insure it receives the services under contract as identified in the Performance Work Statement (PWS).  This plan will focus on the level of performance required by the PWS and not the methodology or process.

b. Intent.  The intent of this plan is to rely on the contractor’s quality control, thus changing the government’s role from “oversight” to “insight”.  Performance objectives will be periodically monitored and the quality program evaluated but the contractor is left as free as possible to develop the most efficient methodology to meet and exceed the required thresholds of service.

2. Description of Services

a.
Background.  The US Army Maneuver Support Battle Lab (MSBL) has become the “recognized” Center of Excellence across the Army and the Department of Defense (DoD) for simulations and analysis in support of Maneuver Support and Chemical, Engineer, and Military Police Corps issues.  The Center of Excellence will support The Army Vision, The Army Modeling and Simulation Master Plan, and Army Transformation/Objective Force by conducting experimentation and analysis to assess warfighting concepts, force design, requirements determination, system programs, and evaluation of Doctrine, Organizations, Training, Materiel, Leadership and Education, Personnel, and Facilities (DOTMLPF) concepts and programs in support of the MANSCEN.  Data must be gathered to form the underpinning analytics that allow decision makers at all levels the justification needed to proceed to the next milestone.  The primary avenue of generating data is through experimentation and analysis.

b.
Scope of Work.  The contractor shall operate 25 simulation workstations for two (2) exercises that support the Training and Doctrine Command (TRADOC) Army Concept and Capabilities Development Plan (AC2DP) for FY 2006, specifically the Combat Support Brigade (Maneuver Enhancement), as more fully set out herein below.  The contractor shall also attend the 110th CSB course of action preview, develop a training support package to be shared with workstation operators upon Government approval of training package.  An In Progress Review (IPR) will be conducted the last week of September 2006 to obtain Government concurrence with the developed training package and to prepare/plan for the first simulation experiment.

3. Contract Quality Requirements.  The Contractor shall establish and maintain a quality program that encompasses all aspects of the contract and is implemented by a Quality Control Plan.

4. Surveillance Procedures.

a. Purpose.  This section details the method(s) used to verify contractor compliance with PWS requirements.  The key elements of this process are the contractor’s quality program and government identified Performance Objectives.  The Performance Objectives dictate the minimum surveillance requirements quality assurance personnel must accomplish.  This Quality Assurance Surveillance Plan (QASP) provides the procedures on how to conduct these evaluations.

b. Surveillance Approach.  To facilitate the surveillance of the contractor’s quality system, quality assurance personnel will verify contractor compliance with designated Contracting Officer Representatives (CORs). The specific procedures to be followed in verifying the Performance Objectives are delineated in this plan and as detailed in the Performance Requirements Summary (PRS).  The intent of this surveillance approach is to gain confidence in the contractor’s ability to provide satisfactory services and then adjusting the level of oversight to a point that maintains that confidence.  This surveillance approach is subject to change based on contractor’s performance.

c. Methods of Surveillance.  The below listed methods of surveillance may be used in the administration of this QASP. In addition to specific instructions that may be mentioned, the appropriate and standardized form that is to be used for documentation of QA surveillance is the Surveillance Activity Checklist at Annex B.

1. Customer Feedback – Customer feedback may be obtained either from the results of formal customer satisfaction surveys or from random customer complaints. Customer complaints, to be considered valid, must set forth clearly and in writing the detailed nature of the complaint, must be signed and must be forwarded to the COR. The COR will maintain a summary log of all formally received customer complaints as well as a copy of each complaint in a document file. The COR will also keep the tabulated results of all customer satisfaction surveys on file and will enter the summary results into the Surveillance Activity Checklist.

2. 100% Inspection – This level of inspection is accomplished by inspecting products presented by the contractor.  During each phase of the experiment, the COR or the appropriate Technical Monitor, will audit ongoing work and experimentation at that time and enter the results into the Surveillance Activity Checklist.

3. Periodic Inspection – Periodic inspections are conducted if and when specified in the Requirements and Performance Standards Matrix in the PRS.  For the tasks that have been identified so far and included in this QASP, the appropriate Technical Monitor typically performs the periodic inspection as required by the PRS.

4. Random Monitoring – Random monitoring is conducted if and when specified in the PRS.  For the potential tasks that have been identified so far and included in this QASP or PRS, the random monitoring will be performed by the COR or by the appropriate designated Technical Monitor.

5. Periodic Review – Quality assurance personnel must review QASP Performance Objectives, assess their applicability and recommend the addition or subtraction of Performance Objectives as conditions warrant.  This review must be accomplished quarterly as a minimum.

6. Special Audits – Quality assurance personnel must be alert to conditions that would warrant a special quality audit.  Any time quality assurance personnel observe that a functional area is out of acceptable tolerance or that technical expertise is not available at the site, a request for a functional area quality audit should be addressed to Technical Director of the MSBL.

5. Performance Objectives.  The performance objectives are outlined and detailed in the Performance Requirements Summary (PRS) at Annex A.

PAYMENT SCHEDULE
Payment Plan

	Deliverable
	Quantity
	Value

	Attend and participate in the 110th CSB course-of-action preview meeting. Provide trip report.
	1
	REDACTED

	Develop training package to train workstations operators and conduct IPR forGovernment concurrence.
	1
	REDACTED

	Operate twenty five (25) Objective Force OneSAF Testbed Baseline (OFOTB), and its derivatives, terminals
	2
	October Event: REDACTED
March Event: REDACTED

	Operate computer hardware, printers, and communication system peripherals related to the use of the above terminals.
	2
	October Event: REDACTED
March Event: REDACTED


	Total
	$145,412.89


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2001
	
	REDACTED
	Dollars, U.S.
	REDACTED
	$144,055.35 

	
	Non Personal Services

FFP

Reference Task Ordering Procedures set forth within this document.  Services are to be accomplished in accordance with individual Task Order Performance Work Statement.  Period of Performance:  10 Aug 06 - 16 Mar 07

FOB: Destination

PURCHASE REQUEST NUMBER: REDACTED
ADDITIONAL MARKINGS: ATTN: ATZT-FB (J.HIRTZ)ROOM 3691573-563-5559

 
	

	
	
	

	
	

	

	
	NET AMT
	$144,055.35

	

	
	ACRN REDACTED
CIN: REDACTED

	
	REDACTED


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2002
	
	
	Dollars, U.S.
	
	

	
	Other Direct Costs

COST

Reimbursable materials as indicated on the individual Task Order Performance Work Statement (i.e. miscellaneous costs not included in any indirect cost pool).  ODC's will be inclusive of G&A or other handling fees.  This is a not-to-exceed (NTE) line item.

FOB: Destination

PURCHASE REQUEST NUMBER: REDACTED
ADDITIONAL MARKINGS: REDACTED

	

	
	ESTIMATED COST
	$1,006.04

	
	ACRN REDACTED
CIN: REDACTED

	REDACTED


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2003
	
	
	Dollars, U.S.
	
	

	
	Travel, reimbursable

COST

IAW FAR 31.205-46 and as indicated on the individual Task Order Performance Work Statement.  Travel costs will be inclusive of G&A or other material handling fees.   This is a not-to-exceed (NTE) line item.

FOB: Destination

PURCHASE REQUEST NUMBER: REDACTED
ADDITIONAL MARKINGS: ATTN: ATZT-FB (J.HIRTZ)ROOM 3691573-563-5559


	

	
	ESTIMATED COST
	$351.50

	
	ACRN REDACTED
CIN: REDACTED

	$351.50




ACCOUNTING AND APPROPRIATION DATA

	AA: REDACTED

	AMOUNT: $145,412.89 

	CIN REDACTED

	CIN REDACTED 

	CIN REDACTED


